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REQUEST FOR PROPOSALS (RFP) 13-03 

DESIGN OF AN INTERSECTION IMPROVEMENT FOR SPALDING DR AT CHAMBLEE-

DUNWOODY RD 

 

Sealed Proposals for Purchasing RFP 13-03 Design of an Intersection Improvement for Spalding 

Drive at Chamblee-Dunwoody Road will be received by the City of Dunwoody, hereinafter 

called “City.” Service providers whose proposals meet the criteria established in the Request for 

Proposals, at the sole discretion of the City, may be considered for Contract award. The City 

may, by direct negotiation, finalize terms with the service provider who is selected for award 

based on proposals. The City reserves the right to reject any or all responses for any reason. 

Clarification of information may be requested by the City.  

 

Work is to commence on or about September 1, 2013.  

 

The City, at its sole discretion, may short-list firms that are deemed to best meet the City’s 

requirements, taking into consideration all criteria listed in the RFP. Negotiations will be 

conducted and may take place in person or via telephone with the most qualified firm as 

identified by the City or, if short-listing occurs, with all of the short-listed proposers. Proposers 

that participate in the negotiations may be given an opportunity to submit their best and final 

offers. The City of Dunwoody requires pricing to remain firm for the duration of the contract. 

Failure to hold firm pricing for the duration of the contract will be sufficient cause for the City to 

declare a proposal non-responsive. 

 

A technical proposal must be submitted in a sealed envelope which shall be clearly marked RFP 

13-03 One (1) printed and signed unbound original, three (3) bound copies, and one (1) 

electronic copy in PDF of the technical proposals shall be submitted no later than 2:00pm, 

Monday July 29, 2013.  One copy of the cost proposal should be submitted in a separate, 

sealed envelope from the technical proposal. (Proposals will not be submitted by facsimile or e-

mail). [Failure to submit the cost proposal in a separate, sealed envelope may result in your 

proposal being deemed non-responsive.]  At which time noted, all proposals received will be 

publicly opened and read. Any proposal received after the time and date specified for the 

opening of the proposals will not be considered, but will be returned unopened.  

 

Questions regarding proposals should be directed to purchasing@dunwoodyga.gov no later 

than 2:00pm July 16, 2013. Proposals are legal and binding when submitted.  

 

Proposal must be addressed as follows:  Purchasing Department  

       City of Dunwoody 

       41 Perimeter Center East, Suite 250 

       Dunwoody, GA 30346 

 

 

No Proposal may be withdrawn for a period of sixty (60) days after the time and date scheduled 

(or subsequently rescheduled) for proposal opening.  
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The City’s staff will review all proposals submitted. After reviewing the proposals, staff may, at 

its discretion, request formal presentations from one or more of the proposers (at proposer’s 

expense at the City’s site) whose proposals appear to best meet the City’s requirements. If 

presentations are requested they will be scheduled for Monday, August 5, 2013. 

 

The proposer awarded the Contract must provide proof of liability insurance in the amount of 

one million dollars ($1,000,000.00), along with any other required insurance coverage and 

evidence of business or occupational license, as outlined in the Proposal Documents.  

 

The City reserves the right to waive any informalities or irregularities of proposals, to request 

clarification or information submitted in any proposal, to request additional information from 

any proposer, or to reject any or all proposals, and to re-advertise for proposals. The City also 

reserves the right to extend the date or time scheduled for the opening of proposals.  

 

Award, if made, will be to the responsible and responsive proposer submitting the proposal 

which is deemed by the City, in the sole discretion, to be the most advantageous to the City, 

price and other factors being considered.  

 

To ensure the proper and fair evaluation of proposals, the City highly discourages any 

communication initiated by a proposer or its agent to an employee of the City evaluating or 

considering the proposal during the period of time following the issuance of the RFP, the 

opening of proposals and prior to the time a decision has been made with respect to the Contract 

award. An appropriate Purchasing employee of the City may initiate communication with a 

proposer in order to obtain information or clarification needed to develop a proper and accurate 

evaluation of the proposal. Any communication initiated by proposer during evaluation should 

be submitted in writing and delivered to the City of Dunwoody, Purchasing Office, 41 Perimeter 

Center East, Suite 250, Dunwoody, Georgia 30346, or by e-mail to 

purchasing@dunwoodyga.gov or facsimile to (678) 533-0712. Unauthorized communication by 

the proposer may disqualify the proposer from consideration. 
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1. PART ONE - BACKGROUND 

 

1.1. In March 2011, the City of Dunwoody adopted its first Comprehensive Transportation Plan 

which outlines the community’s transportation objectives and funding priorities. The plan 

identifies improvements to the intersection of Spalding Drive at Chamblee-Dunwoody 

Road to be a high priority project.  Classified as urban minor arterials, these are key 

roadways to the City.  Based on accident reports through 2009, their intersection 

experiences the second highest total crash rate and the highest injury crash rate within the 

City of Dunwoody.   

 

This intersection is the northern terminus of Chamblee-Dunwoody Road, which is aligned 

to Spalding Drive at a skew that is less than 45°.  The current roadway layout and striping 

configuration do not appropriately distinguish the direction of travel along Spalding Road 

and have been shown to confuse unfamiliar drivers traveling south who are unable to 

determine the path of Spalding Road.  The intersection is further complicated by two local 

roads, Spencer Trace and Spalding Club Court, which also tie in to this intersection for a 

total of five roadway legs.   

 

The goal of the project is to improve the operation and safety of the intersection.  To follow 

the Transportation Master Plan, bicycle and pedestrian facilities will also be incorporated 

into the limits of the project along both sides Spalding Drive and Chamblee-Dunwoody 

Road.   

 

This intersection has been assessed in the past by the City of Sandy Springs.  However, the 

City of Dunwoody never took an official position on the alternatives developed by Sandy 

Springs.  A copy of the assessment is attached as Appendix C of this Request For Proposals 

for background information purposes. 

 

1.2. The total project construction cost is roughly estimated to be $750,000-$1,000,000.  The 

project is expected to be funded locally. 

 

2. PART TWO - GENERAL SCOPE OF WORK 

 

2.2. It shall be the Consultant’s responsibility to design, prepare, assemble and coordinate the 

necessary bid and construction documents to complete the project. The completed design 

must comply with all applicable local, state, and federal environmental laws and 

regulations.  

 

2.3. The design must comply with the latest Americans with Disabilities Act (ADA) 

requirements  

 

2.4. At a minimum, the latest editions and applicable addenda of the following standards shall 

be utilized for the project:  

 

Georgia Department of Transportation (GDOT) Design Policy Manual 

Georgia Department of Transportation (GDOT) Standards and Specifications 
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Applicable AASHTO Standards 

Manual on Uniform traffic Control Devices (MUTCD) 

City of Dunwoody Development Regulations 

City of Dunwoody Code of Ordinances 

 

3. PART THREE - SPECIFIC SCOPE OF SERVICES 

 

3.2. The consultant should provide a proposal to provide a complete set of construction plans 

for this project. The engineering/design items include but are not limited to the following: 

 

3.2.1. Review available data including traffic data, city GIS, plats, accident history, etc. 

3.2.2. Obtain any traffic counts as necessary and complete a traffic study.  Prepare a 

traffic simulation model for each alternative using VISSIM or SIMTRAFFIC 

software. 

3.2.3. Evaluate a roundabout and at least two other alternatives in addition to the no-

build.  Compare alternatives based on right of way impacts, traffic benefits, safety 

(vehicle, pedestrian, and bicycle) and construction costs. 

3.2.4. Conduct one informal stakeholder’s meeting and one public meeting, typically an 

open house format.  The City will contact stakeholders and publicize and 

advertise the public meeting.  The consultant will provide all visuals including 

concepts on aerial photography for each alternative and a 3D photo rendering of 

the existing and proposed alternatives. 

3.2.5. Respond to and summarize all comments received relating the public meeting.  

3.2.6. Prepare and present the concept at a City Council meeting. 

3.2.7. Prepare a final conceptual plan and cost estimate based on feedback from the   

public  meeting and City Council. 

3.2.8. Collect necessary survey data. 

3.2.9. Provide a preliminary set of plans and cost estimate for City review and 

incorporate comments.  

3.2.10. Prepare detailed construction plans, signed and dated by a professional Engineer 

registered in the State of Georgia and including but not limited to the following:  

 Pavement design (existing pavement evaluation to be provided by the City) 

 Demolition Plan 

 Plan, profile, and cross sections that include centerline, limits of construction 

and right-of-way limits 

 Driveway profiles 

 Drainage improvements 

 Signing and marking plans  

 Right of way plans including plan revisions as required during right of way 

negotiations.  Prepare right-of-way and easement plats, if required. 

 Utility plans including coordination with utility companies regarding existing 

and proposed utility plans.  Lighting design will consist of location of lighting 

sources.  

 Erosion and sediment control plans 
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 Stormwater management plans (MS4) including a hydrology report outlining a 

viable solution to address any necessary detention and treatment for water 

quality as required by Chapter 16 of the City of Dunwoody’s code ordinance. 

 Landscaping plan 

 Signal plan with mast arm design (if necessary) 

 Staging plan (if necessary)  

 Special provisions and other specifications as required 

 All other necessary information required for the project construction 

 

3.3. Obtain a Land Disturbance Permit (LDP) for non-residential projects from the City.  A 

copy of the City’s Land Disturbance Permit Application Package checklist may be found 

online at http://www.dunwoodyga.gov/Departments/community_development/Building-

Permits/CommercialLDP.aspx. 

 

3.4. Provide support to include answering questions and providing clarifications during the 

bidding and construction phase. 

 

3.5. Attend pre-construction meeting and punch list inspection.  

 

3.6. Upon approval of the Final Design Documents, all original drawings, specifications, 

CADD files, field notes, computations, etc. shall become the property of the City of 

Dunwoody. Final design computations shall be neatly and clearly prepared, bound in a 

booklet format and submitted to the City.   

 

4. PART FOUR - PROPOSAL FORMAT 

 

4.2. The cost proposal should be submitted in a SEPARATE, sealed envelope from the 

technical proposal.  Do not include the Cost Proposal Form in the technical proposal.  

[Including cost information in your technical proposal may result in your proposal being 

deemed non-responsive.]  Cost should be indicated as a lump sum not to exceed amount. 

 

4.3. The technical proposal should be submitted in a sealed envelope.  To aid in thorough and 

consistent review, the technical proposal shall be submitted on no more than 20, one-sided 

8½” x 11” pages in no smaller than 10-pitch font and shall be organized and numbered to 

correspond to Section I through Section V.  Tabs and required forms will not be counted 

towards the 20 page limit. 

 

SECTION I – Each proposal shall include a Title Page and a Table of Contents. The Title 

Page should identify the project; the name of the firm, name of the firm’s primary 

contact, address, telephone number, fax number and email address. The Table of 

Contents shall contain the sections and corresponding page number for the items listed 

below. All pages of the proposal must be clearly identified and consecutively numbered 

and correspond to the Table of Contents.  

 

http://www.dunwoodyga.gov/Departments/community_development/Building-Permits/CommercialLDP.aspx
http://www.dunwoodyga.gov/Departments/community_development/Building-Permits/CommercialLDP.aspx
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SECTION II – Each proposer shall provide with its proposal a summary Project Plan that 

describes the proposer’s approach to the successful implementation of the proposed 

services. Each proposer shall submit, in the order below: 

a. A detailed outline of proposed methodology to complete the project including a high 

level timeline and brief descriptions of the key tasks, key milestones and key 

deliverables. 

 

b. State the proposer’s belief of the scope of the intended strategy within the City. If 

there are any gaps between what the proposer believes should be the proper scope of 

the services given all information known at the time of this RFP, the proposer should 

clearly state these gaps in this section and clearly mark these concerns as such; 

 

c. Discussion of the assumptions relating to the responsibilities and/or commitments 

the proposer is expecting of the City throughout the life of this project.  
 

SECTION III – Each proposer shall provide three case histories of recent similar projects 

completed by the firm. 

 

SECTION IV – Each proposer shall document its staff, experience and qualifications by 

providing in its proposal a Staffing Plan describing the manner in which it plans to manage and 

staff the awarded contract, including the resumes of key and critical personnel, to successfully 

complete the project objectives on a timely basis and within the agreed upon budget. The Staffing 

Plan should include, as a minimum, the proposed project manager and key functional and 

technical team members and their related roles and shall provide, at a minimum, the following for 

each team member: 

 

a. Qualifications, including experience in the proposed project methodology and public sector 

and/or municipal experience; 

b. Summary of experience, including the number of years of relevant experience, years with 

the firm and representative project experience with project name, client and date performed; 

c. Other supporting documentation which demonstrates the ability to successfully perform the 

work; 

d. The intent, if any, to subcontract implementation personnel. Specifically, describe the 

functions to be subcontracted and the expertise and credentials required from the 

subcontractor and include the subcontractor’s company name; 

e. The proposer’s assurance, to the extent possible, that the proposed team members will be 

available and remain on the project until its completion. Include the availability of 

replacement team members in the event the proposed team members become unavailable 

prior to the commencement of or during the project; 

 

  SECTION V – Each proposer may, but is not required to, include references, 

qualifications, resumes and any other materials deemed necessary but not provided 

otherwise (such as promotional literature, white papers, etc.) They should be clearly 

marked “Additional Materials” and will not be included with the 20-page maximum 

guideline for the proposal length. Note that these materials may or may not be reviewed 

by all evaluators and will not be part of the official evaluation except to the extent they 

support qualifications and experience. Any out-of-scope services not covered in other 

sections should be included here with a description of the personnel likely to be involved, 
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and the resources brought to bear (including costs and/or hourly rates) should be 

provided. 

 

5. PART FIVE - EVALUATION OF PROPOSALS 

   

  The City’s staff will review all proposals submitted. After reviewing the proposals, staff 

may, at its discretion, invite to interview and demonstrate performance (at proposer’s 

expense at the City’s site) one or more of the proposers whose proposals appear to best 

meet the City’s requirements. The purpose of such an interview would be for all 

proposers to elaborate upon their proposal before a recommendation for ranking of the 

proposals is made.  Interview responses, and performance, along with the written 

proposal and samples (if any), will become part of proposer’s submission to be evaluated 

pursuant to the evaluation criteria. The City reserves the right to short-list proposers for 

further consideration.  

 

5.1  The City, in its discretion, may award the Contract to the responsible and responsive 

proposer submitting the proposal which is deemed to be the most advantageous to the 

City, price and other factors being considered. The following are the evaluation criteria 

the City will consider in determining which proposal is most advantageous to the City: 

 

5.1.1 Project Understanding and Approach: Describe the consultant's understanding of the 

proposed project as described in the Request for Proposals. Demonstrate an 

understanding of the magnitude of the task, the constraints and the desired outcomes for 

the project.  

 

5.1.2 Scope of Work: Include sufficient detail to determine how each task shall be 

accomplished.  The work plan will describe how the consultant proposes to complete the 

project. The work plan must be sufficiently detailed for staff to determine the 

effectiveness of the proposal and should spell out how this work can be performed in a 

cost effective manner. 
 

5.1.3 Schedule: Include a schedule for timely completion of the scope of work. Include 

information on the amount of time for each task.  

 

5.1.4 Project Personnel: Provide information on personnel to be assigned to this project. 

Personnel should have experience from similar projects and in fields necessary to 

complete this proposed work.  

 

5.1.5 Similar Experience: List and describe your firm's projects worked on in the past five 

years that best match the scope and design of this project. Identify unique constraints or 

challenges associated with those projects and how you addressed those in order to deliver 

a successful project. The City may request samples of comparable work during the 

proposal review process. 

 

5.1.6 Pricing:  After consideration of the above criteria, the value of each proposal will be 

compared against the other qualified proposals.  The City is more interested in obtaining 
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proposals that provide good value, demonstrate an understanding of the city’s needs and 

provide a scope that meets or exceeds the requirements of this RFP than proposals that 

have scopes tailored to fit within the stated budget 

 

5.2     The evaluation criteria do not have any specific predetermined relative weight, nor will a 

weighing scale be developed at a later date.  The consideration of individual criterion is 

merely a tool to assist the City in determining which Proposal is most advantageous, as a 

whole, to the City, price and other factors being considered.  The relative advantages of a 

Proposer’s responses with respect to one criterion may outweigh shortcomings of that 

Proposer’s responses in one or more other criterion, depending on the relative disparities in 

the qualities of the responses in each criterion and the relative importance of certain criteria 

to each other, as determined in the exclusive discretion of the City. 

 

 

* * * * * * * END OF SPECIFICATIONS * * * * * * *     
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PROPOSAL FORM 

RFP 13-03 DESIGN OF INTERSECTION IMPROVEMENT FOR SPALDING DRIVE AT 

CHAMBLEE-DUNWOODY ROAD  

 

The undersigned, as Proposer, hereby declares that this Proposal is in all respects fair and submitted 

in good faith without collusion or fraud. Proposer represents and warrants to the City that: (i) except 

as may be disclosed in writing to the City with its Proposal, no officer, employee or agent of the City 

has any interest, either directly or indirectly, in the business of the Proposer, and that no such person 

shall have any such interest at any time during the term of the Contract should it be awarded the 

Contract; and (ii) no gift, gratuity, promise, favor or anything else of value has been given or will be 

given to any employee or official of the City in connection with the submission of this Proposal or 

the City’s evaluation or consideration thereof.  

 

The Proposer further represents that it has examined or investigated the site conditions if necessary, 

and informed itself fully in regard to all conditions pertaining to the place where the work is to be 

done; that it has examined the Contract Documents and has read all Addendum(s) furnished by the 

City prior to the opening of the Proposals, as acknowledged below, and that it has otherwise fully 

informed itself regarding the nature, extent, scope and details of the services to be furnished under 

the Contract. 

 

The Proposer agrees, if this Proposal is accepted, to enter into the written Contract with the City in 

the form of Contract attached (properly completed in accordance with said Proposal Documents), and 

the Contract Documents for RFP 13-03 Design of Intersection Improvement for Spalding Drive at 

Chamblee-Dunwoody, in the City of Dunwoody, and to furnish the prescribed evidence of a valid 

business license, insurance, and all other documents required by these Contract Documents. The 

Proposer further agrees to commence work and to perform the work specified herein within the time 

limits set forth in the Contract Documents, which time limits Proposer acknowledges are reasonable. 

 

The undersigned further agrees that, in the case of failure or refusal on its part to execute the said 

contract, provide evidence of specified insurance, a copy of a valid business or occupational license 

and all other documents required by these Contract Documents within ten (10) business days after 

being provided with Notice of Intent to Award the contract (or such earlier time as may be stated 

elsewhere in these Proposal Documents), the Proposal award may be offered by the City to the next 

ranked Proposer, or the city may re-advertise for Proposals, and in either case the City shall have the 

right to recover from the Proposer the City’s costs and damages including, without limitation, 

attorney’s fees, to the same extent that the City could recover its costs and expenses from the 

Proposer under section 10 of the Instructions to Proposers if the Proposer withdrew or attempted to 

withdraw its Proposal. 

 

The Proposer further agrees, if it fails to complete the work according to the Specification within the 

scheduled time or any authorized extension thereof, that damages may be deducted from the Contract 

price otherwise payable to the Proposer.  
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Acknowledgement is hereby made of the following Addendum(s) received since issuance of the 

Contract Documents (identified by number) 
 

Addendum No.  Date   Addendum No.  Date   Addendum No.  Date  

 

____________    ______  ____________    ______  ____________    _____ 

 

____________    ______  ____________    ______  ____________    _____ 

 

 

 
Company Name:______________________________________________________________________ 

 

It shall be the responsibility of each Proposer to visit the City Purchasing Department’s website to 

determine if addendum(s) were issued and, if so, to obtain such addendum(s).  Failure to 

acknowledge an addendum above shall not relieve the Proposer from its obligation to comply with 

the provisions of the addendum(s) not acknowledged above. 

  

Work is to commence on or about September 1, 2013.  

 
The City of Dunwoody requires pricing to remain firm for the duration of the initial term of the contract. 

Failure to hold firm pricing for the initial term of the contract will be sufficient cause for the City to 

declare bid non-responsive. 

 

Termination for Cause: The City may terminate this agreement for cause upon ten days prior written 

notice to the Consultant of the Consultant’s default in the performance of any term of this agreement. 

Such termination shall be without prejudice to any of the City’s rights or remedies by law. 

 

Termination for Convenience: The City may terminate this agreement for its convenience at any time 

upon 30 days written notice to the Consultant. In the event of the City’s termination of this agreement for 

convenience, the Consultant will be paid for those services actually performed. Partially completed 

performance of the agreement will be compensated based upon a signed statement of completion to be 

submitted by the Consultant, which shall itemize each element of performance. 

 

Termination for fund appropriation: The City may unilaterally terminate this Agreement due to a lack of 

funding at any time by written notice to the Consultant. In the event of the City's termination of this 

Agreement for fund appropriation, the Consultant will be paid for those services actually performed. 

Partially completed performance of the Agreement will be compensated based upon a signed statement of 

completion to be submitted by the Service Provider which shall itemize each element of performance.  

 

The contractor agrees to provide all work to complete the project described in this document for 

the amount listed below. 

 

 

Total Cost excluding items listed below ___________________________________________ 

 

 

Cost for additional public meetings beyond the one required_______________________each 
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Cost for roundabout lighting design, if required ___________________________ lump sum 

 

 

Cost for mast arm design, if required  _________________________________ lump sum 

 

 

Allowance for right of way staking per parcel, if required ____________________ lump sum 

 

 
 

Legal Business Name        

 

 

Federal Tax ID                               

 

 

Address                                                    

  

______________________________________________________________________________ 

 

Does your company currently have a location within the City of Dunwoody? Yes____ No____  

Representative Signature                                                                

Printed Name                                                       

Telephone Number                                              

Fax Number                                                 

Email Address                                                                                                           
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INSTRUCTIONS TO PROPOSERS 

1. INTENT 

It is the intent of these Instructions to establish guidelines for the proper completion of the 

Proposal Forms. These Instructions to Proposers provide guidance and explanation for 

subsequent Proposal Forms and Contract Documents. Please read all Instruction paragraphs. 

 

2. GENERAL 

2.1 The City’s goal is that all the terms and conditions stated in the Proposal Documents will 

constitute the terms of the final Contract between the City and the successful Proposer, without 

significant or material change to such terms or conditions. Exceptions to any of the terms of the 

agreement to which a Proposer will not or does not agree must be presented by the proposer in 

writing as provided in this section and directed to: purchasing@dunwoodyga.gov. Such 

exceptions must be specific, and the Proposer must state a reason for each exception and propose 

alternative language, if appropriate. The purpose of the exception process is to permit the City to 

correct, prior to the opening of the proposals, any technical or contractual requirement, 

provision, ambiguity or conflict in the solicitation and related documents, which may be 

unlawful, improvident, unduly restrictive of competition or otherwise inappropriate. Any 

corrections will be made via an addendum issued prior to the submission deadline. Unless timely 

submitted as an exception and amended with an addendum, any such ambiguity, conflict or 

problem shall be resolved in favor of the City of Dunwoody. Proposers shall not substitute entire 

agreements or sets of terms and conditions but discuss separately each term or condition that 

they take exception to or desire to change. 

 

2.2 The Contract work shall not be divisible, and shall be awarded, if an award is made, to a 

single Proposer. The City will award only one contract for the services required under this 

solicitation. If the successful Proposer intends to provide any services through another company, 

the successful Proposer must serve as the City’s prime Contractor and shall have full 

responsibility to the City for all obligations under the Contract. 

 

2.3 A Proposer's Proposal prices shall remain firm for 180 days from the submission deadline.  

Any anticipated increases in Proposer's costs during the initial term of the Contract must be 

reflected in its prices set forth in its Proposal. The City shall not be obligated to renegotiate or 

increase any price for any work during the initial term of the Contract based on a Proposer's 

mistake or miscalculation of prices, underestimation of costs, or for any other reason. All of the 

Proposer's overhead costs, including, but not limited to, costs of travel and the required bonds 

and insurance coverage, shall be included in such Proposer's prices listed in its Proposal. 

 

2.4 The Contract, if awarded, shall not be construed to create unto the Contractor any exclusive 

rights with respect to any of the City’s requirements. The City may in its sole discretion award 

any additional or similar services to any third party, or if the Contract is for the provision of 

services, the City may elect to perform all or a portion of the services by its own employees. 

 

2.5 There shall be no reimbursables or travel expenses associated with this project regarding any 

category or term. Without limiting the generality of the foregoing, all of the Proposer’s overhead 

costs related to travel shall be included in such Proposer’s prices in its Proposal. 
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2.6 The City will contract with the successful Proposer to provide services indicated in the 

Specifications throughout the duration of the Contract at the price submitted. The City will not 

price a contract for hourly rates.  

 

3.  ENVIRONMENTAL SUSTAINABILITY 

The City of Dunwoody is committed to environmental sustainability. The City believes we have 

a unique opportunity to further expand our leadership in the area of environmentally preferable 

purchasing, and through our actions, elicit changes in the marketplace. By further incorporating 

environmental considerations into public purchasing, the City of Dunwoody will positively 

impact human health and the environment, remove unnecessary hazards from its operations, 

reduce costs and liabilities, and improve the environmental quality of the region. As such the 

City encourages the incorporation of environmental sustainability into proposals. 

 

4. EXAMINATION OF PROPOSAL/CONTRACT DOCUMENTS 

All prospective Proposers shall thoroughly examine and become familiar with the Proposal 

package and carefully note the items which must be submitted with the Proposal. (These 

Instructions to Proposers, the Request for Proposal, the Proposal Forms, the Contract, the 

General Conditions, and the Specifications are referred to herein as the "Proposal Documents" or 

the "Contract Documents.") Submission of a Proposal shall constitute an acknowledgment that 

the Proposer has read and understands the Proposal Documents. The failure or neglect of a 

Proposer to receive or examine any Proposal Document shall in no way relieve it from any 

obligations under its Proposal or the Contract. No claim for additional compensation will be 

allowed which is based upon a lack of knowledge or understanding of any of the Contract 

Documents or the scope of work. 

 

5. ADDENDUM(S)-CHANGES WHILE PROPOSING 

Other than during the Pre-Proposal Conference, the City shall not be required to provide to any 

Proposer verbal interpretations as to the meaning of any portion of the Proposal Documents. 

Requests for interpretation, clarification or correction of Proposal Documents, forms or other 

material in this Proposal Package should be made in writing and delivered to the City, 

Purchasing Office, 41 Perimeter Center East, Suite 250, Dunwoody, Georgia 30346, or by e-mail 

to purchasing@dunwoodyga.gov or facsimile to (678)533-0712 at least five (5) business days 

before the date and time announced for the Proposal opening. Any response by City to a request 

by a Proposer for clarification or correction will be made in the form of a written Addendum. All 

parties to whom the Proposal packages have been issued will be sent a notification of the 

issuance of an Addendum either by e-mail and/or by facsimile. The Addendum may be 

electronically downloaded by visiting the City web site at http://www.dunwoodyga.gov. 

However, prior to submitting its response, it shall be the responsibility of each Proposer to visit 

the City website to determine if addendum(s) were issued and, if so, to obtain such addendum(s). 

 

6. PREPARATION OF PROPOSALS 

6.1 Proposals shall be submitted on reproduced copies of the attached Proposal Forms including 

any revised or additional Proposal Forms supplied by Addendum(s). If an award is made, the 

completed Proposal Forms shall constitute a part of the Contract Documents and will be 

incorporated in the final Contract between the City and the successful Proposer. All blank spaces 

in the Proposal Forms should be filled in legibly and correctly in ink or type. 
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6.2 All Proposals shall contain the name and business address of the individual, firm, 

corporation, or other business entity submitting the Proposal and shall be subscribed by either the 

individual, a general partner, a member of a member-managed LLC, a manager of a manager-

managed LLC, or an authorized officer or agent of a Corporation or business entity, and should 

be properly witnessed or attested. If any officer or agent other than the signatories described in 

the preceding sentence shall sign any Contract Document on behalf of the Proposer, the City 

should be furnished with satisfactory evidence of such officer’s or agent's authority to bind the 

Proposer with respect to the contents of the subject Proposal Documents so signed by him or her. 

If the Proposer is an LLC, the Proposer should submit with its Proposal its Articles of 

Organization or other evidence satisfactory to the City, indicating whether the LLC is member-

managed or manager-managed, and indicating that the person executing the Proposal is 

authorized to bind the LLC. 

 

6.3 If the Proposer is a partnership, joint venture, or sole proprietorship, the City, reserves the 

right to require the Proposer to submit to the City at any time the name and business address of 

each owner, principal, partner, or member of the Proposer having an ownership or management 

position with the Proposer. 

 

6.4 If the Proposer is a corporation or other state-chartered business entity, the City reserves the 

right to require the Proposer to submit to the City at any time, the name and business address of 

each officer, director and holder of 10% or more of the stock or other ownership interests of such 

corporation or other business entity. If the Proposer is a corporation, the Proposal should have 

the corporate seal affixed and include the name of the State in which it was incorporated. If the 

Proposer is a foreign corporation or other state-chartered business entity and is the successful 

Proposer, the Proposer will be required to submit evidence prior to the execution of the Contract, 

if awarded, that the corporation or other state-chartered business entity is authorized to do 

business in the State of Georgia and the City. If the Proposer elects to use a fictitious name in its 

Proposal, a copy of the Proposer's fictitious name registration should be provided to City. 

 

7. PROPOSAL GUARANTY 

A Proposal Guaranty shall not be required for this Contract. 

 

8. DELIVERY OF PROPOSALS 

8.1 All Proposals shall be submitted in sealed envelopes bearing on the outside the name of the 

Proposer, address, and the Purchasing Proposal #.  Each Proposal shall consist of (i) an executed 

copy of the Proposal Form, along with all other documents or information required to be 

submitted pursuant to the terms of the Proposal Documents (together, the "Proposal"). The 

documents comprising the Proposal must be completed and signed on the forms provided herein, 

or on exact reproductions thereof. 

 

8.2 All Proposals shall be submitted pursuant to the terms outlined in these Instructions to 

Proposers. Any Proposals received after the time and date specified in the solicitation document 

for the opening of the Proposals will not be considered, but will be returned unopened. 

8.3 Each Proposer’s response shall be at the sole cost and expense of the Proposer and such 

Proposer shall have no right or claim against the City for costs, damages, loss of profits, or to 
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recover such costs, damages, or expenses in the event the City exercises its right to reject any or 

all Proposals or to cancel an award pursuant to a provision hereof for any reason. 

 

8.4 Submission of a Proposal shall constitute authorization for the City and its representatives 

and agents to make such copies of the Proposal or portions thereof and to distribute such copies 

as may be necessary or desirable to carry out the City's objectives or requirements. 

 

9. COMMUNICATIONS REGARDING EVALUATION OF PROPOSALS 

To ensure the proper and fair evaluation of Proposals, the City highly discourages any oral 

communication initiated by a Proposer or its agent to an employee of the City evaluating or 

considering the Proposal during the period of time following the issuance of the solicitation 

document, the opening of Proposals and prior to the time a decision has been made with respect 

to the Contract award. An appropriate Purchasing employee of the City may initiate 

communication with a Proposer in order to obtain information or clarification needed to develop 

a proper and accurate evaluation of the Proposal. Any communication initiated by Proposer 

during evaluation should be submitted in writing and delivered to the City of Dunwoody, 

Purchasing Office, 41 Perimeter Center East, Suite 250, Dunwoody, Georgia 30346, or by e-mail 

to purchasing@dunwoodyga.gov or facsimile to (678) 533-0712. Unauthorized communication 

by the Proposer may disqualify the Proposer from consideration. 

 

10. WITHDRAWAL OF PROPOSALS 

No Proposal may be withdrawn after it is submitted unless the Proposer makes a request in 

writing and such request is confirmed as received prior to the time set for opening of Proposals. 

No Proposal may be withdrawn after the scheduled Proposal opening time for a period of one 

hundred and eighty (180) days. Any Proposer withdrawing or attempting to withdraw its 

Proposal prior to the expiration of the one hundred and eighty (180) day period shall be obligated 

to reimburse the City for all its costs incurred in connection with such withdrawal or attempted 

withdrawal including, without limitation, any increased costs for procuring the goods or services 

from another Proposer or all costs of advertising and re-procuring the goods or services, and all 

attorneys’ fees, in addition to payment of City’s other damages. A Proposer’s submission of a 

Proposal shall be deemed the Proposer’s acknowledgment of and agreement to the provisions of 

this Section. 

 

11. DISQUALIFICATION OF PROPOSERS 

11.1 Any of the following causes may be considered as sufficient for the disqualification 

of a Proposer and the rejection of its Proposal: 

11.1.1 Submission of more than one Proposal for the same work, or participation in more 

than one Proposal for the same work as a partner or principal of the Proposer, by an individual, 

firm, partnership or corporation, under the same or different names, or by Proposers which are 

affiliates, either at the time of submittal, or at the time of award. For purposes of this section, the 

term “affiliates” means firms, partnerships, corporations or other entities under common control; 

11.1.2 Evidence of collusion between or among Proposers; 

11.1.3 Evidence, in the opinion of the City, of Proposer(s) attempting to manipulate the 

Proposal pricing for its own benefit (e.g. pricing resulting in a failure of the City’s ability to 

enforce the Contract or impose the remedies intended following breach by Contractor); 
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11.1.4 Being in arrears on any of its existing contracts with the City or in litigation with the 

City or having defaulted on a previous contract with the City; 

11.1.5 Poor, defective or otherwise unsatisfactory performance of work for the City or any 

other party on prior projects which, in the City's judgment and sole discretion, raises doubts as to 

Proposer's ability to properly perform the work; or 

11.1.6 Any other cause which, in the City's judgment and sole discretion, is sufficient to 

justify disqualification of Proposer or the rejection of its Proposal. 

 

11.2 The City has adopted a policy which addresses, among other things, the obligations of 

the City's employees with respect to interest in business entities, unauthorized compensation and 

acceptance of gifts. Please be aware that any act by a Proposer that could cause a City employee 

to violate the policy is sufficient cause for the denial of the right of the Proposer to propose on 

any contract or sell any materials, supplies, equipment, or services to the City for a period of 

time that is determined by the City Manager.  

 

12. REJECTION OF IRREGULAR PROPOSALS 

A Proposal may be considered irregular and may be rejected if it is improperly executed, shows 

omissions, alterations of form, additions not called for, unauthorized conditions, or limitations, 

or unauthorized alternate Proposals, fails to include the proper Proposal Guaranty, Contract 

references, other certificates, affidavits, statements, or information required to be included with 

Proposals, including, but not limited to, the Proposer's prices, or contains other irregularities of 

any kind. 

 

13. NOTICE OF INTENT TO AWARD CONTRACT 

Unless all Proposals are rejected, a Notice of Intent to Award is anticipated to be provided within 

ninety (90) days from the opening of Proposals to the responsible and responsive Proposer 

submitting the Proposal deemed to be most advantageous to the City, price and other factors 

being considered. For all procurements, the City reserves the right to reject any or all Proposals 

and to cancel the procurement or to solicit new Proposals. 

 

14. RESPONSIBILITY OF PROPOSERS 

14.1 City reserves the right, to aid it in determining a Proposer's responsibility, to require a 

Proposer to submit such evidence of Proposer's qualifications as the City may deem necessary, 

and may consider any evidence available to the City of the financial, technical, and other 

qualifications and abilities of a Proposer, including past performance (experience) with the City 

and others. The City shall be the final authority in the award of any and all Proposals. 

 

14.2 All Proposers shall furnish the City with the company name, address, contact person, 

and telephone number of at least three (3) entities (preferably a firm other than the City) for 

which they have supplied similar services as requested in this Proposal during the past three (3) 

years. The information should be submitted on the provided Contract References page with the 

knowledge that the City will use the data for reference purposes. The City does check all 

references and requires the Proposer to notify the reference, verify contract information, and 

obtain permission from the reference before completing the form. 
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14.3 For a Proposer to meet the minimum responsibility criteria for this Contract, the 

Proposer must provide verifiable evidence, through references or otherwise, that the Proposer is 

an individual, a firm, a corporation, or other entity that is currently employed or otherwise 

engaged in providing similar services and, taking into account the activities of a related 

predecessor, affiliate, or principal of Proposer, has been actively engaged in such activity for at 

least three (3) years immediately preceding the date of the Proposer’s response to this request. 

 

15. GUARANTY OF FAITHFUL PERFORMANCE 

 A Performance Bond shall not be required for this Contract. 

 

16. POWER OF ATTORNEY AND COUNTERSIGNATURE 

Not applicable. 

 

17. EXECUTION OF CONTRACT 

17.1 The Proposer to whom the Notice of Intent to Award is given shall, within ten (10) 

business days of the date of the Notice of Intent to Award, execute and/or deliver the following 

to the City: the Contract, a copy of the Proposer’s valid business or occupational license, and all 

other documents and information required by the Contract Documents. All of the above 

documents and information must be furnished and the Contract Documents executed by 

Proposer, and delivered to the City, before the Contract will be executed by the City. 

 

17.2 A Proposer's failure to timely fulfill its obligations under this section shall be just 

cause for withdrawal of such Notice of Intent to Award. In such case, a Notice of Intent to 

Award may then be issued to the next ranked Proposer or all Proposals may be rejected and the 

Contract re-advertised. In such event, the City shall be entitled to receive its damages and costs, 

including, but not limited to, its attorneys’ fees caused by or in connection with a Proposer’s 

failure to fulfill its obligations under this paragraph. A Proposer's liability for failing to timely 

fulfill the obligations stated in this paragraph shall be the same as for withdrawing its Proposal 

(see Section 10). 

 

17.3 The Contract shall not be binding upon the City until it has been executed by the City 

and a copy of such fully executed Contract is delivered to the Contractor. The City reserves the 

right to cancel the award without liability to any Proposer at any time before the Contract has 

been fully executed by the City and delivered to the Contractor. Accordingly, the Contractor is 

hereby warned that it should not commence performance or incur costs or expenses in 

connection with the Contract obligations until it has been delivered a final, fully executed copy 

of the Contract. 

 

18. GEORGIA SALES TAX 

The City is a governmental agency and a political subdivision under Georgia law. Purchases by 

the City under this Contract are exempt from sales tax: A City tax exempt number is not required 

for a municipality. No purchase made by any entity is qualified to be exempt other than those 

made directly by the City. The City's sales tax exemption does not apply to goods or services 

purchased or consumed by a Contractor for which the Contractor is deemed to be the ultimate 

consumer in connection with the fulfillment of its Contract obligations, and the City shall have 

no liability for such taxes. 



RFP 13-03     Page 21 of 47 

 

 

 

19. SUBCONTRACTS 

19.1 The Contractor's right to subcontract shall be governed by the provisions of Section 

17 of the General Conditions. 

 

19.2 Nothing contained in these Contract Documents shall be construed as creating any 

contractual relationship between any subcontractor and the City. 

 

19.3 The Contractor shall be fully responsible to the City for the acts and omissions of a 

subcontractor and of persons employed by said subcontractor to the same extent that the 

Contractor is liable to the City for acts and omissions of persons directly employed by it. 

 

20. FAMILIARITY WITH LAWS 

All Proposers and the Contractor are presumed to be familiar with and shall observe all Federal, 

State and local laws, ordinances, codes, rules and regulations, including, without limitation, the 

City's rules and regulations, that may in any way affect work herein specified. Ignorance on the 

part of the Contractor shall in no way relieve Contractor from any such responsibility or liability. 

Contractor’s compliance with requirements of O.C.G.A. 13-10-91 and Rule 300-10-1-.02, if 

applicable, will be attested. 

 

21. SECURITY 

The successful Proposer will be required to comply with all applicable standards of the City 

relating to security which may be in effect or changed from time to time. 

 

22. MINORITY AND WOMEN BUSINESS ENTERPRISE ("MWBE") PARTICIPATION 

An MWBE participation goal has not been established for this Contract. Such participation is 

encouraged, but will not be considered during the evaluation process for award of this Contract. 

 

23. LOCAL DEVELOPING BUSINESS ("LDB") PARTICIPATION 

An LDB participation goal has not been established for this Contract. Such participation is 

encouraged, but will not be considered during the evaluation process for award of this Contract. 

 

24. INSURANCE 

The Proposer to whom the Notice of Intent to Award is given shall provide a signed Certificate 

of Insurance. The Certificate of Insurance shall evidence the insurance coverage required by the 

City pursuant to Section 14.7 of the General Conditions and shall be filed with the City within 

ten (10) business days of the date of the Notice of Intent to Award. The Certificate of Insurance 

must contain a provision that the coverage provided under the policies will not be cancelled or 

modified or the limits thereunder decreased unless at least thirty (30) days prior written notice 

has been given to the City. 

 

25. PROPOSAL ERRORS 

In the case of a Proposer’s error in the extension or addition of Proposal prices, the unit prices 

will govern. Proposals having erasures or corrections should be initialed in ink. 

 

26. COMPLIANCE WITH OCCUPATIONAL SAFETY AND HEALTH ACT 
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The Proposer certifies that all materials, equipment, chemicals, etc. contained in its Proposal or 

otherwise to be provided or used by the Proposer in its performance of the Contract work, and 

including any replacements or substitutions therefore, shall meet all EPA and OSHA 

requirements. 

 

27. PERFORMANCE STANDARD 

The standards by which the Contractor's performance will be evaluated are set forth in the 

General Conditions and Specifications. The successful Proposer's failure to meet these standards, 

after receipt of written notice to correct such deficiencies, may in addition to the City's other 

remedies, in the City's sole discretion, result in a termination of the Contract for cause pursuant 

to the termination provisions of the General Conditions. 

 

28. NO PROPOSALS 

In the event a potential Proposer elects not to submit a Proposal, such potential Proposer is 

nonetheless requested to respond by advising the City of the reason for not submitting a 

Proposal. 

 

29. PUBLIC RECORDS/PUBLIC MEETINGS 

Please be aware that all meetings of the City’s Council are duly noticed public meetings and all 

documents submitted to the City as a part of or in connection with a Proposal may constitute 

public records under Georgia law regardless of any person’s claim that proprietary or trade secret 

information is contained therein. By submission to the City, Proposers waive any declaration that 

their entire response to be proprietary information. Proposals and all related correspondence are 

subject to the Georgia Open Records Act and may be provided to anyone properly requesting 

same, after contract award. The City cannot protect proprietary data submitted in vendor 

proposals unless provided for under the open records law. In the event, the proposer deems 

certain information to be exempt from the disclosure requirements, the proposal must specify 

what content is considered exempt and site the applicable provision of the law to support that 

assessment. In the event such information is requested under the open records law, the proposer’s 

assessment will be examined by the City Attorney who will make a determination. The decision 

to withhold or release the information will be at the City’s sole discretion. 

 

* * * * * * * END OF INSTRUCTIONS TO PROPOSERS * * * * * * * 
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APPENDIX A 
 

NO RESPONSE 

 

TO 

 

REQUEST FOR PROPOSALS 

 

If your company is unable to submit a Proposal at this time, please provide the information requested in the space 

provided below and return to: 

 

Purchasing Department 

City of Dunwoody 

41 Perimeter Center East, Suite 250 

Dunwoody, GA 30346 

 

 

Our company’s reason for not submitting a Proposal is: 

_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________________________________

_____________________________________________________________________________________________

____________________________________________________________ 

 

 

 

 

 

 

 

 

   __________________________________ 

     Company Name 

 

  By: __________________________________ 

 

  Its: __________________________________ 

    Name & Title, Typed or Printed 
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APPENDIX B 
 

SAMPLE 
CONSULTANT CONTRACT 

RFP 13-01  

 

This CONTRACT made and entered into this                      day of                             , 20            

by and between the City of Dunwoody, Georgia (Party of the First Part, hereinafter called the 

CITY), and                                                                                                               

_____________________, (Party of the Second Part, hereinafter called the Consultant) 

 

NOW THEREFORE, for and in consideration of the mutual promises and obligations 

contained herein and under the conditions hereinafter set forth, the parties do hereby agree as 

follows:   

 

 

1. TERM: 

This contract shall commence upon execution of contract.   

 

2. ATTACHMENTS: 

Copies of the Consultant's proposal, including all drawings, specifications, price lists, 

Instructions to Bidders, General Conditions, Special Provisions, and Detailed Specifications 

submitted to the City during the Proposal process (hereinafter collectively referred to as the "Bid 

Proposal") are attached hereto (Exhibit A) and are specifically incorporated herein by reference.  

In the event of a conflict between the City's contract documents and the Bid Proposal, the City's 

contract documents shall control. 

 

3. PERFORMANCE: 

Consultant agrees to furnish all skill and labor of every description necessary to carry out and 

complete in good, firm and substantial, workmanlike manner, the work specified, in strict 

conformity with the Bid Proposal.   

 

4. PRICE: 

As full compensation for the performance of this Contract, the City shall pay the Consultant for 

the actual quantity of work performed, which shall in no event exceed $               The fees for the 

work to be performed under this Contract shall be charged to the City in accordance with the rate 

schedule referenced in the Bid Proposal (Exhibit A). The City agrees to pay the Consultant 

following receipt by the City of a detailed invoice, reflecting the actual work performed by the 

Consultant.   

 

5. INDEMNIFICATION AND HOLD HARMLESS: 

CONSULTANT agrees to protect, defend, indemnify, and hold harmless the CITY, its mayor, 

council members, officers, agents and employees from and against any and all liability, damages, 

claims, suits, liens, and judgments, for whatever nature, including claims for contribution and/or 

indemnification, for injuries to or death of any person or persons, or damage to the property or 
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other rights of any person or persons to the extent arising out of and attributed to the negligent 

errors, acts, or omissions of the CONSULTANT.  CONSULTANT's obligation to protect, 

defend, indemnify, and hold harmless, as set forth hereinabove shall include any matter arising 

out of any patent, trademark, copyright, or service mark, or any actual or alleged unfair 

competition disparagement of product or service, or other business tort of any type whatsoever, 

or any actual or alleged violation of trade regulations. 

 

CONSULTANT further agrees to protect, defend, indemnify, and hold harmless the CITY, its 

mayor, council members, officers, agents, and employees from and against any and all claims or 

liability for compensation under the Worker's Compensation Act arising out of injuries sustained 

by any employee of the CONSULTANT. 

 

6. TERMINATION FOR CAUSE: 

The CITY may terminate this Contract for cause upon ten (10) days prior written notice to the 

Consultant of the Consultant's default in the performance of any term of this Contract.  Such 

termination shall be without prejudice to any of the CITY's rights or remedies provided by law. 

 

7. TERMINATION FOR CONVENIENCE: 

The CITY may terminate this Contract for its convenience at any time upon 30 days written 

notice to the Consultant.  In the event of the CITY's termination of this Contract for convenience, 

the Consultant will be paid for those services actually performed.  Partially completed 

performance of the Contract will be compensated based upon a signed statement of completion 

to be submitted by the Consultant, which shall itemize each element of performance.  

 

8. CONTRACT NOT TO DISCRIMINATE: 

During the performance of this Contract, the Consultant will not discriminate against any 

employee or applicant for employment because of race, creed, color, sex, national origin, age, or 

disability, which does not preclude the applicant or employee from performing the essential 

functions of the position.  The Consultant will also, in all solicitations or advertisements for 

employees placed by qualified applicants, consider the same without regard to race, creed, color, 

sex, national origin, age, or disability, which does not preclude the applicant from performing the 

essential functions of the job.  The Consultant will cause the foregoing provisions to be inserted 

in all subcontracts for any work covered by this Contract so that such provision will be binding 

upon each subconsultant, providing that the foregoing provisions shall not apply to contracts or 

subconsultants for standard commercial supplies of raw materials. 

 

9. ASSIGNMENT: 

The Consultant shall not sublet, assign, transfer, pledge, convey, sell or otherwise dispose of the 

whole or any part of this Contract or his right, title, or interest therein to any person, firm, or 

corporation without the previous consent of the City in writing. 

 

10. WAIVER: 

A waiver by either party of any breach of any provision, term, covenant, or condition of this 

Contract shall not be deemed a waiver of any subsequent breach of the same or any other 

provision, term, covenant, or condition. 
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11. SEVERABILITY: 

The parties agree that each of the provisions included in this Contract is separate, distinct and 

severable from the other and remaining provisions of this Contract, and that the invalidity of any 

Contract provision shall not affect the validity of any other provision or provisions of this 

Contract. 

 

12. GOVERNING LAW: 

The parties agree that this Contract shall be governed and construed in accordance with the laws 

of the State of Georgia.  This Contract has been signed in Dekalb County, Georgia. 

 

13. MERGER CLAUSE: 

The parties agree that the terms of this Contract include the entire Contract between the parties, 

and as such, shall exclusively bind the parties.  No other representations, either oral or written, 

may be used to contradict the terms of this Contract. 

 

14. TRAVEL COST REIMBURSEMENT 

Consultant is subject to the City of Dunwoody travel policy for all requests made for travel cost 

reimbursement. 

 

15. OWNERSHIP OF INTELLECTUAL PROPERTY 

 The City shall own all intellectual property produced under and for this contract. 

 

 

 

 (Signature Next Page) 
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DUNWOODY, GEORGIA 

 

IN WITNESS WHEREOF, the parties hereto, acting through their duly authorized agents, have 

caused this CONTRACT to be signed, sealed and delivered. 

 

DUNWOODY, GEORGIA 

 

 By:                

            Michael G. Davis, Mayor 

            City of Dunwoody, GA 

  

 ATTEST: 

 

                          

 Signature 

            

 Print Name 

 City Clerk 

  

 

 

 APPROVED AS TO FORM: 

           

 Signature 

 Dunwoody Staff Attorney 

 

CONSULTANT:   

 

BY:         

Signature 

   

Print Name 

  

Title  

 

 

ATTEST: 

 

          

Signature 

          

Print Name 

Corporate Secretary 

(Seal) 
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GENERAL CONDITIONS 

 

 

These General Conditions will apply unless a particular item is specifically addressed in the 

solicitation documents 

 

 

1. SCOPE OF WORK 

The Contract will be to provide to the City in accordance with the Contract Documents.  All 

work shall be performed in accordance with the Specifications attached hereto. 

 

2. REGULATIONS 

2.1 The Contractor shall comply with all applicable federal, state and local laws, ordinances, 

rules and regulations pertaining to the performance of the work specified herein. 

 

2.2 The Contractor shall obtain all permits, licenses and certificates, or any such approvals of 

plans or specifications as may be required by Federal, State and local laws, ordinances, rules and 

regulations, for the proper execution of the work specified herein. 

 

2.3 During the performance of this Contract, the Contractor shall keep current and, if requested 

by the City, provide copies of any and all licenses, registrations or permits required by applicable 

governing agencies. The Contractor shall keep a copy of any and all licenses, registrations and 

permits on the job site while performing the Contract work. 

 

3. WORK HOURS 

3.1 The Contractor shall normally perform on-site work during Standard Work Hours which are 

between 8:00 a.m. and 5:00 p.m., Monday through Friday, excluding City’s observed holidays. 

The City may require the Contractor to perform work on the city’s premises during Non-standard 

Work Hours which are outside the Standard Work Hours. Non-standard Work Hours may be 

arranged with prior written approval of the City. The Contractor shall advise the City no less 

than 48 hours in advance of its projected work schedule. The Contractor shall perform no work 

during City observed holidays without the prior written permission of the City. 

 

3.2 In the event an emergency condition is declared by the City’s Manager or his respective 

designee, the Contractor will perform work during such hours as requested by the City. 

 

3.3 Work can be performed away from the City’s premises, but in all cases, such work must be 

maintained and documented on the City’s servers (shared drives accessed via a VPN, etc.) 

 

4. CONTRACTOR’S PERSONNEL 

4.1 The Contractor will abide by all State and Federal regulations on wages and hours of an 

employee dealing with the employment relationship between the Contractor and its subsidiaries 

or related parties and its employees, including but not limited to the Federal National Labor 

Relations Act, the Federal Fair Labor Standards Act, the Federal Civil Rights Act of 1964, as 

amended, and the Americans with Disabilities Act. 
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4.2 The Contractor shall require all prospective employees to show proof of citizenship, or proof 

from the United States Immigration and Naturalization Service of valid entry permits and/or 

work permits for legal aliens and proof that such legal aliens are eligible to be employed in the 

United States. This includes any requirement for participation in the DHS e-Verify or SAVE 

program. 

 

4.3 Should the Contractor engage employees who are illiterate in English, it will be the 

Contractor's responsibility and obligation to train such employees to be able to identify and 

understand all signs and notices in and/or around the areas that relate to them or the services 

being performed by them pursuant to this Contract. In addition, the Contractor will have 

someone in attendance at all times who can communicate instructions to said employee. 

 

4.4 The Contractor shall maintain a drug-free workplace within the meaning of the Georgia 

Drug-free Workplace Act. No employee shall be hired by a Contractor for work on the City’s 

premises prior to such employee having tested negative for drugs. In addition, existing 

employees of the Contractor must be subject to drug testing by the Contractor upon reasonable 

suspicion of drug use. Results of all such drug tests are to be retained by the Contractor. Copies 

shall be provided to the City, if requested. 

 

4.5 The Contractor shall transfer promptly from the City any employee or employees that the 

City advises are not satisfactory, and replace such personnel with employees satisfactory to the 

City; but in no event shall the City be responsible for monitoring or assessing the suitability of 

any employee or agent of the Contractor. 

 

4.6 The Contractor’s employees shall be instructed that no gratuities shall be solicited or 

accepted for any reason whatsoever from the tenants, customers or other persons at the City. The 

Contractor shall be responsible for ensuring that all articles found by its employees on the City’s 

premises are turned over to the City or the City’s designated agent in charge of such articles. 

 

4.7 A valid driver license (Commercial Driver License, if applicable) will be required of all 

personnel operating motor vehicles or motorized equipment on roadways in or around the City.  

 

4.8 While working on city property all Contractors’ employees shall wear (when appropriate) 

neat-appearing business casual attire or uniforms with the company name and/or logo and 

footwear of a style that complies with all legal and safety requirements, including and without 

limitation, the requirements of OSHA. 

 

4.9 Designation of Project Manager - The Contractor shall designate a Project Manager 

acceptable to the City for all purposes related to this Specification.  

 

4.9.1 The Project Manager shall be fully responsible for the Contractor meeting all of its 

obligations under this Contract. The Project Manager shall provide the City with an appropriate 

status report on the progress of the project every week, as well as conduct weekly team status 

review calls or meeting with the City during the Contract term, the day to be mutually 

determined as part of the Project Plan. This report may be delivered by facsimile, e-mail, U.S. 

postal service, or private carrier, provided it is delivered in a timely manner. 
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4.9.2 The Project Manager shall be available, as reasonably required, to be on-site during 

necessary times. Such times shall be discussed between the Project Manager and the City, but the 

final required times will be at the City’s discretion.  

 

4.9.3 In the event that the designated Project Manager terminates employment with the 

Contractor, or is requested by the City to be removed from the role of Project Manager (as 

provided in Section 4.5), the position shall be assumed by an individual with equivalent 

qualifications, experience, and knowledge. Such replacement shall require the City’s prior 

approval.  

 

4.9.4 The Contractor shall not replace the approved Project Manager without written approval of 

the City, which approval will not be unreasonably withheld. 

 

4.10 The process by which the implementation partner requests the removal of a team member 

from the project. If a Contractor replaces a proposed team member, the Contractor shall replace 

that team member with a new team member of similar experience. The City reserves the right to 

accept or reject any proposed or replacement team member, with or without cause, at any time 

during the duration of the project. 

 

5. ITEMS PROVIDED BY THE CITY 

5.1 Work Location.    It shall be the sole responsibility of the Contractor to provide for project 

team work locations. 

 

5.2 Uninterruptible Power Supply (UPS).  It shall be the sole responsibility of the Contractor to 

provide for project team all necessary UPS. 

 

5.3 Printers. It shall be the sole responsibility of the Contractor to provide for project team all 

necessary printers. 

 

5.4 Office Space.   It shall be the sole responsibility of the Contractor to provide for project team 

all necessary office space. 

 

5.5 Utility Services.  It shall be the sole responsibility of the Contractor to provide for project 

team all necessary utility services. 

 

5.6 Employee Parking.  It shall be the sole responsibility of the Contractor to provide for project 

team all necessary parking.  

 

6. TOOLS AND EQUIPMENT 

It shall be the sole responsibility of the Contractor to provide for project team all tools, parts and 

equipment necessary to perform work under this Contract.  

 

7. PERFORMANCE REQUIREMENTS 

7.1 The Contractor shall perform all of its obligations and functions under the Contract in 

accordance with the Contract specifications, industry standards and any manufacturers’ 
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specifications. The Contractor shall adjust and coordinate its activities to the needs and 

requirements of the City and perform its activities so as not to annoy, disturb, endanger, 

unreasonably interfere with or delay the operations or activities of the City. 

 

7.2 The Contractor’s personnel shall perform work in a neat and professional manner, and in 

compliance with all Federal, State, and City of Dunwoody regulations and OSHA rules and 

regulations shall be followed at all times. 

 

7.3 Dates for commencement and completion of work shall be coordinated with the City’s 

Authorized Representative. 

 

7.4 Any work required beyond that which is specified herein shall be reported in advance to the 

City. At no time shall work beyond the scope be performed without prior written authorization 

from the City. 

 

7.5 The Contractor shall utilize maximum safety precautions. Tools and equipment will be in a 

good state of repair, safe to use, and be used in the manner in which they were intended. The 

Contractor is required to inform all workers and concerned persons of the Material Safety Data 

on all products being utilized on this project. No materials or equipment will be left unattended 

or stored on the project site at any time. 

 

8. CONFIDENTIAL INFORMATION 

8.1 In the course of performing the Contract work, the Contractor may gain access to security-

sensitive and other sensitive information of the City. 

 

8.2 The Contractor agrees to hold all City data and information in confidence and to make such 

information known only to its employees and subcontractors who have a legitimate need to know 

such information and only after advising such persons of the Contractor’s non-disclosure 

obligations.  

 

8.3 The Contractor shall seek the City’s prior written consent before using for any purpose other 

than the fulfillment of the Contractor’s obligations hereunder, or before releasing, disclosing, or 

otherwise making such information available to any other person.  

 

8.4 The Contractor shall employ such practices and take such actions to protect the City’s 

information from unauthorized use or disclosure as the Contractor employs and takes to protect 

its own information, but in no event shall the Contractor use less than reasonable efforts to 

protect the City’s information.  

 

8.5 The provisions of this Section shall survive the expiration or earlier termination of the 

Contract. 

 

9. USE OF PREMISES 

During the progress of the work specified herein, the Contractor shall keep the premises free 

from accumulation of waste materials, and other debris resulting from the work. At the 

completion of each work day, the Contractor shall remove daily all waste materials and debris 
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from, and about the premises as well as tools, equipment, machinery and surplus material, and 

leave the site clean and ready for occupancy by the City. 

 

10. SAFETY AND PROTECTION 

The Contractor shall be solely and completely responsible for initiating, maintaining and 

supervising all safety precautions and programs in connection with the work. The Contractor 

shall take all necessary precautions for the safety of, and shall provide the necessary protection to 

prevent damage, injury or loss to all employees on the work site and other persons including, but 

not limited to, the general public who may be affected thereby. 

 

11. COMPENSATION - INVOICE AND PAYMENT FOR SERVICES 

11.1 The City shall pay the Contractor, subject to any authorized deductions, the 

applicable prices set forth for each service authorized by the City, and actually delivered or 

performed, as the case may be, by the Contractor to the satisfaction and acceptance, as 

appropriate, of the City.  The timing of such payments shall be as set forth below in this Section. 

 

11.2 The City shall pay the Contractor the price as set forth within 30 days after 

completion of the services, or 30 days after the City’s receipt of the invoice, whichever is later.  

The Contractor shall invoice the City for the implementation services that were completed and 

accepted under the Contract, accompanied by such supporting documentation and other backup 

material as the City may reasonably require. 

 

11.3 The Contractor shall invoice with such supporting documentation and other backup 

material as the City may reasonably require. 

 

11.4 The Contractor shall deliver to the City for approval and acceptance, and before 

eligible for final payment of any amounts due, all documents and material prepared by the 

Contractor for the City under this Contract. 

 

11.5 The City shall pay the undisputed amount of the Contractor’s invoice, as it may be 

reduced to reflect unsubstantiated or unsatisfactory services. Items in dispute shall be paid upon 

the resolution of the dispute. No verification or payment of any amounts invoiced shall preclude 

the City from recovering any money paid in excess of that due under the terms of this Contract. 

 

11.6 The Contractor shall be obligated to pay promptly all proper charges and costs 

incurred by the Contractor for labor and materials used for the work performed hereunder. The 

City shall have the right, but not the obligation, to pay directly to third parties (including 

subcontractors) all past due amounts owed by the Contractor to third parties for labor and 

materials used for the work hereunder, based on invoices submitted by such third party, and all 

such amounts paid by the City shall be applied toward, and shall reduce, amounts owed to 

Contractor hereunder. 

 

11.7 The Contractor shall submit all invoices to: City of Dunwoody, GA, Accounts 

Payable, 41 Perimeter Center East, Suite 250, Dunwoody, GA 30346. 
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12.    COMPLIANCE WITH LAWS AND REGULATIONS 

 

12.1 The Contractor shall perform its obligations and functions hereunder in compliance 

with the applicable laws of the United States, the State of Georgia, DeKalb County, the City of 

Dunwoody, any applicable rules, regulations or directives of any agency thereof, and the 

applicable regulations of the City. OSHA rules and regulations shall be followed at all times. The 

City shall have the right (but not the obligation) to contest or challenge by any means whatsoever 

any law, regulation, rule or directive which in any way affects or otherwise impacts upon the 

Contractor's performance of its obligations and functions hereunder; the Contractor shall 

cooperate to the fullest extent and take whatever action (including becoming a party in any 

litigation) the City should reasonably request in connection with any such challenge or contest by 

the City. 

 

12.2 The Contractor shall obtain and keep current all licenses, permits and authorizations, 

whether municipal, county, state or federal, required for the performance of its obligations and 

functions hereunder and shall pay promptly when due all fees therefore. 

 

12.3 The Contractor shall abide by all applicable state and federal regulations pertaining to 

wages and hours of an employee; including but not limited to the Contractor’s compliance with 

requirements of the Official Code of Georgia Annotated and relevant State Rules and 

Regulations. 

 

13. CONTRACTOR'S LIABILITY 

The Contractor shall be responsible for the prompt payment of any fines imposed on the City or 

the Contractor by any other federal, state or local governmental agency as a result of the 

Contractor's, or its subcontractor's (or the officers’, directors’, employees’ or agents’ of either), 

failure to comply with the requirements of any law or any governmental agency rule, regulation, 

order or permit. The liability of the Contractor under this Section 13 is in addition to and in no 

way a limitation upon any other liabilities and responsibilities which may be imposed by 

applicable law or by the indemnification provisions of Section 14 hereof, and such liability shall 

survive the expiration or earlier termination of this Contract. 

 

14. INDEMNIFICATION AND INSURANCE 

14.1 The Contractor shall indemnify, defend and hold completely harmless the City, and 

the members (including, without limitation, members of the City's Council, and members of the 

citizens’ advisory committees of each), officers, employees and agents of each, from and against 

any and all liabilities (including statutory liability and liability under Workers' Compensation 

Laws), losses, suits, claims, demands, judgments, fines, damages, costs and expenses (including 

all costs for investigation and defense thereof, including, but not limited to, court costs, paralegal 

and expert fees and reasonable attorneys' fees) which may be incurred by, charged to or 

recovered from any of the foregoing by (i) reason or on account of damage to or destruction or 

loss of any property of the City, or any property of, injury to or death of any person resulting 

from or arising out of or in connection with the performance of this Contract, or the acts or 

omissions of the Contractor's directors, officers, agents, employees, subcontractors, licensees or 

invitees, regardless of where the damage, destruction, injury or death occurred, unless such 

liability, loss, suit, claim, demand, judgment, fine, damage, cost or expense was proximately 
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caused solely by the City's negligence or by the joint negligence of the City and any person other 

than the Contractor or the Contractor's directors, officers, agents, employees, subcontractors, 

licensees, or invitees, or (ii) arising out of or in connection with the failure of the Contractor to 

keep, observe or perform any of the covenants or agreements in this Contract which are required 

to be kept, observed or performed by the Contractor, or (iii) arising out of or in connection with 

any claim, suit, assessment or judgment prohibited by Section 14.4 below by or in favor of any 

person described in Section 14.5 below, or (iv) arising out of or in connection with any action by 

Contractor or its directors, officers, agents, employees, subcontractors, licensees or invitees. The 

City agrees to give the Contractor reasonable notice of any suit or claim for which 

indemnification will be sought hereunder, to allow the Contractor or its insurer to compromise 

and defend the same to the extent of its interests, and to reasonably cooperate with the defense of 

any such suit or claim. In carrying out its obligations under this section, the Contractor shall 

engage counsel reasonably acceptable to the City. In any suit, action, proceeding, claim or 

demand brought in respect of which the City may pursue indemnity, the City shall have the right 

to retain its own counsel, but the fees and expenses of such counsel shall be at the expense of the 

City unless (1) the Contractor and the City shall have mutually agreed to the contrary, (2) the 

Contractor has failed within a reasonable time to retain counsel reasonably satisfactory to the 

City, or (3) the City and the Contractor are both named parties in any such proceeding and, in the 

sole judgment of the City, representation of both the City and the Contractor by the same counsel 

would be inappropriate due to actual or potential differing interests between them. The 

indemnification provisions of this Section 14 shall survive the expiration or earlier termination of 

this Contract with respect to any acts or omissions occurring during the term of the Contract. 

 

14.2 In addition to indemnification provisions stated above, if the City’s use of any 

service, software, firmware, programming, or other item provided by or on behalf of the 

Contractor is enjoined due to infringement of another person or entity’s intellectual property 

rights, the Contractor shall promptly, at its sole cost and expense, modify the infringing item so 

that it no longer infringes, procure for the City the legal right to continue using the infringing 

item, or procure for the City a non-infringing item, or procure for the City a non-infringing 

replacement item having equal or greater functional capabilities as the infringing item. 

 

14.3 The Contractor shall assume all responsibility for loss caused by neglect or violation 

of any state, federal, municipal or agency law, rule, regulation or order. The Contractor shall give 

to the proper authorities all required notices relating to its performance, obtain all official permits 

and licenses, and pay all proper fees and taxes. It shall promptly undertake proper monetary 

restitution with respect to any injury that may occur to any building, structure or utility in 

consequence of its work. The Contractor will notify the City in writing of any claim made or suit 

instituted against the Contractor because of its activities in performance of the Contract. 

 

14.4 No recourse under or upon any obligation, covenant or agreement contained in this 

Contract, or any other agreement or document pertaining to the work or services of the 

Contractor hereunder, as such may from time to time be altered or amended in accordance with 

the provisions hereof, or any judgment obtained against the City, or by the enforcement of any 

assessment or by any legal or equitable proceeding by virtue of any statute or otherwise, under or 

independent of this Contract, shall be had against any member (including, without limitation, 

members of the City's Council, or members of the citizens advisory committees of each), any 
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officer, employee or agent, as such, past, present, or future of the City, either directly or through 

the City or otherwise for any claim arising out of or in connection with this Contract or the work 

or services conducted pursuant to it, or for any sum that may be due and unpaid by the City. Any 

and all personal liability of every nature, whether at common law or in equity, or by statute or by 

constitution or otherwise, of any such member, officer, employee, or agent, as such, to respond 

by reason of any act or omission on his or her part or otherwise for any claim arising out of or in 

connection with this Contract or the work or services conducted pursuant to it, or for the 

payment for or to the City, or any receiver therefore or otherwise, of any sum that may remain 

due and unpaid by the City, is expressly waived and released as a condition of and in 

consideration of the execution of this Contract and the promises made to the Contractor pursuant 

to this Contract. 

 

14.5 In any and all claims against the City, or any of their officers, members, agents, 

servants or employees, by any employee of the Contractor, any subcontractor, anyone directly or 

indirectly employed by any of them or anyone for whose acts any of them may be liable, the 

indemnification obligation of the Contractor under this Section 14 shall not be limited in any 

way by any limitation on the amount or type of damages, compensation or benefit payable by or 

for the Contractor or any subcontractor under Workers' Compensation Acts, disability benefit 

acts or other employee benefit acts. 

 

14.6 No provisions of Section 14 herein shall be construed to negate, abridge, or otherwise 

reduce any other right of indemnity that the City may have as to any party or person described 

therein. 

 

14.7 Insurance 

14.7.1 General Liability and Automobile Liability. The Contractor shall purchase and 

maintain in force during the term of the Contract, at its own cost and expense, to protect the 

Contractor, the City, and the members (including, without limitation, all members of the 

governing City’s Council and the citizens’ advisory committees of each), officers, agents, and 

employees of each, from and against any and all liabilities arising out of or in connection with 

the Contractor’s performance of the Contract work: 

 

(1) Commercial general liability insurance with coverage of not less than ONE MILLION 

DOLLARS ($1,000,000.00) combined single limit per occurrence, and with contractual liability 

coverage for Contractor’s covenants to and indemnification of the City under the Contract, and  

 

(2) Automobile liability insurance with policy limits of not less than ONE MILLION DOLLARS 

($1,000,000.00) combined single limit per accident or occurrence covering each motor vehicle 

operated on City property.  

 

14.7.1.1 Self-Insured Retention.  Contractor’s commercial general liability insurance policies 

shall not be subject to a self-insured retention exceeding $10,000, if the value of the Contract is 

less than $1,000,000, and not be subject to a self-insured retention exceeding $100,000, if the 

Contract is $1,000,000 or more, unless approved by the City Manager. Contractor’s automobile 

liability insurance policies shall not be subject to a self-insured retention exceeding $10,000, 

unless approved by the City Manager. 



RFP 13-03     Page 36 of 47 

 

 

 

14.7.1.2 Additional Insured Endorsement.  Contractor agrees and shall cause the City their 

members (including, without limitation, members of the City’s Council and members of the 

citizens’ advisory committees of each), officers, employees, and agents to be named as additional 

insured’s under such policy or policies of commercial general and automobile liability insurance. 

 

14.7.2 Workers’ Compensation and Employer’s Liability. If Contractor has any employee 

working on City property, Contractor shall procure and maintain in force during the term of the 

Contract (i) workers’ compensation insurance, and (ii) employer’s liability insurance. The policy 

limits of the Contractor’s employer’s liability insurance shall not be less than $100,000 for “each 

accident,” $500,000 for “disease policy limit,” and $100,000 for “disease each employee.” If the 

Contractor is self insured, the Contractor shall provide proof of self-insurance and authorization 

to self-insure as required by applicable state laws and regulations. 

 

14.7.3 Professional Liability Insurance.  The Contractor shall purchase and maintain in force 

during the term of the Contract, Professional Liability insurance which will pay for damages 

arising out of errors or omissions in the rendering, or failure to render professional services under 

the Contract in the amount of at least ONE MILLION DOLLARS ($1,000,000.00) per claim. 

Such insurance must contain nose and tail coverage to include work performed by the Contractor 

from the project’s inception date and until such time as the Statue of Limitations has run for the 

work done on the project. 

 

 

14.7.4 Deductibles. The Contractor’s policies of insurance required by this Section 14.7 may 

require the Contractor’s payment of a deductible, provided the Contractor’s insurer is required to 

pay claims from the first dollar at 100% of the claim value without any requirement that the 

Contractor pay the deductible prior to its insurer’s payment of the claim. 

 

14.7.5 Other Insurance Requirements.  All insurance policies required by this Section 14.7 

shall provide that they are primary insurance with respect to any other valid insurance the City 

may possess, and that any other insurance the City does possess shall be considered excess 

insurance only. All such insurance shall be carried with a company or companies which meet the 

requirements of Section 15.2 of these General Conditions, and said policies shall be in a form 

satisfactory to the City. A properly completed and executed Certificate of Insurance on a form 

provided or approved by the City (such as a current ACORD certificate of insurance) evidencing 

the insurance coverage required by this Section shall be furnished to the City upon the 

Contractor’s execution of the Contract. The Contractor shall provide the City with at least thirty 

(30) days’ prior written notice of any adverse material change in the Contractor’s required 

insurance coverage except that ten (10) days notice of cancellation for non-payment is required. 

For purposes of this Section, an “adverse material change” shall mean any reduction in the limits 

of the insurer’s liability, any reduction, non-renewal or cancellation of any insurance coverage, 

or any increase in the Contractor’s self-insured retention. Prior to the expiration of any such 

policy, the Contractor shall file with the City a certificate of insurance showing that such 

insurance coverage has been renewed. If the insurance coverage is canceled or reduced, the 

Contractor shall, within five (5) days after such cancellation or reduction in coverage, file with 

the City a certificate showing that the required insurance has been reinstated or provided through 
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another insurance company or companies approved by the City. If the Contractor fails to obtain 

or have such insurance reinstated, the City may, if it so elects, and without waiving any other 

remedy it may have against the Contractor, immediately terminate this Contract upon written 

notice to the Contractor. The City Manager shall have the right to alter the monetary limits or 

coverage herein specified from time to time during the term of this Contract, and the Contractor 

shall comply with all reasonable requests of the City Manager with respect thereto. 

 

15. SURETY BONDS/LETTERS OF CREDIT/LIABILITY INSURANCE 

15.1 A surety Bond/Letter of Credit is not required for this Contract. 

 

15.2 Liability Insurance Companies furnishing insurance coverage required by these 

General Conditions shall (a) be approved to issue insurance policies in the State of Georgia, and 

(b) must have no less than a "B+" Financial Rating and a Financial Size Category of "Class VI" 

or higher according to the most current edition of A.M. Best's Insurance Reports. If the liability 

insurer is rated by A.M. Best’s Insurance Reports at an “A-“ Financial Rating and a Financial 

Size Category of “Class VIII” or higher than the City Manager may waive the requirement for 

the insurer to be approved by the State of Georgia. 

 

16. CONTRACT ADJUSTMENTS 

16.1 Notwithstanding any provision herein to the contrary, the City reserves the right to 

modify at any time the nature, method, scope, frequency, or timing of the Contractor's 

obligations under this Contract (Contract Adjustments) in whatever manner it determines to be 

reasonably necessary for the proper completion of the Contractor’s work hereunder. Both parties 

agree that, should any Contract Adjustments be made, the Contractor's compensation and the 

amount of the Performance Bond or Letter of Credit required, will be adjusted accordingly, in 

such amount or amounts as will be mutually agreed to by means of good faith negotiation by the 

City and the Contractor and, to the extent possible, by reference to any unit costs already 

established in the Proposal. Without exception, all deletions or additions to the scope of work 

will be set forth in a written Amendment to this Contract. 

 

16.2 Notwithstanding the foregoing, the City shall have the right to terminate this Contract 

pursuant to the provisions of Section 18.2 herein should the Contractor and the City fail to reach 

agreement on the adjusted compensation, or the amount of the Performance Bond or Letter of 

Credit, within thirty (30) days after the date of the Contract Adjustment. 

 

16.3 Notwithstanding the foregoing, there shall be no upward adjustment of the 

compensation on account of any Contract Adjustment made necessary or appropriate as a result 

of the mismanagement, improper act, or other failure of the Contractor, its employees, agents, or 

its subcontractors to properly perform its obligations and functions under this Contract. 

 

17. SUBCONTRACTORS 

17.1 The Contractor shall perform all of its obligations and functions under this Contract 

by means of its own employees, or by a duly qualified subcontractor which is approved in 

advance by the City. Such subcontractor which is an affiliate, parent, or subsidiary company; or 

had principal owners, relatives, management, or employees common to the Contractor; or any 

other party that has the ability to significantly influence the management or daily business 
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operations of the subcontractor must be disclosed in writing to the City Manager. Goods and 

services provided by subcontractors which are reimbursed by the City must be bona fide arm’s-

lengths transactions. In the event a subcontractor is employed, the Contractor shall continuously 

monitor the subcontractor's performance, shall remain fully responsible to ensure that the 

subcontractor performs as required and itself perform or remedy any obligations or functions 

which the subcontractor fails to perform properly. Nothing contained herein shall be construed to 

prevent the Contractor from using the services of a common carrier for delivering goods to the 

City. 

 

17.2 This Contract shall be referred to and incorporated within any contractual 

arrangement between the Contractor and a subcontractor and, in such contractual arrangement; 

the subcontractor shall give its express written consent to the provisions of this Section 17. To 

the extent feasible, the provisions of this Contract shall apply to any such subcontractor in the 

same manner as they apply to the Contractor. However, such application shall neither make any 

subcontractor a party to this Contract, nor make such subcontractor a third party beneficiary 

hereof. 

 

17.3 In the event that the Contractor employs a subcontractor, then the City may require 

that copies of invoices for all work (including invoices submitted to the Contractor for work 

performed by a subcontractor) shall be submitted to the City by the Contractor and the City shall 

pay all compensation to the Contractor. It shall be the sole responsibility of the Contractor to 

deal with a subcontractor with respect to the collecting and submission of invoices and the 

payment of compensation. In no event shall the City have any obligation or liability hereunder to 

any subcontractor, including, in particular, any obligations of payment. 

 

18. DEFAULT AND TERMINATION 

18.1 In the event that: 

 

18.1.1 the Contractor shall repeatedly fail (defined for this purpose as at least three (3) 

failures within any consecutive twelve (12) month period) to keep, perform or observe any of the 

promises, covenants or agreements set forth in this Contract (provided that notice of the first two 

(2) failures shall have been given to the Contractor, but whether or not the Contractor shall have 

remedied any such failure); or 

 

18.1.2 the Contractor shall fail to keep, perform or observe any promise, covenant, or 

agreement set forth in this Contract, and such failure shall continue for a period of more than five 

(5) days after delivery to the Contractor of a written notice of such breach or default; or 

 

18.1.3 the Contractor's occupational or business license shall terminate or the Contractor 

shall fail to provide the City with any bond, letter of credit, or evidence of insurance as required 

by the Contract Documents, for any reason; or 

 

18.1.4 the Contractor fails for any reason to provide the City with an acceptable renewal or 

replacement bond or letter of credit within the time period specified by a provision of this 

Contract; or 
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18.1.5 the Contractor shall become insolvent, or shall take the benefit of any present or 

future insolvency statute, or shall make a general assignment for the benefit of creditors, or file a 

voluntary petition in bankruptcy or a petition or answer seeking an arrangement for its 

reorganization, or the readjustment of its indebtedness under the Federal Bankruptcy laws, or 

under any other law or statute of the United States or any State thereof, or shall consent to the 

appointment of a receiver, trustee or liquidator of all or substantially all of its property; or 

 

18.1.6 the Contractor shall have a petition under any part of the Federal Bankruptcy laws, or 

an action under any present or future insolvency laws or statute filed against it, which petition is 

not dismissed within thirty (30) days after the filing thereof; or 

 

18.1.7 There is any assignment by the Contractor of this Contract or any of the Contractor’s 

rights and obligations hereunder for which the City has not consented in writing; or 

 

18.1.8 The Contractor shall default on any other agreement entered into by and between 

Contractor and the City, then, in its discretion, the City shall have the right to terminate this 

Contract for default, which termination shall be effective upon delivery of written notice of such 

termination to the Contractor. In the event that the City terminates this Contract for default, or 

the Contractor abandons or wrongfully terminates the Contract, the Contractor shall be paid for 

compensation earned to the date of termination or abandonment (but the City shall have the right 

to reduce by off-set any amounts owed to the Contractor hereunder or under any other Contract 

or obligation by the amount of the City’s damages and any amounts owed by the Contractor to 

the City), but the Contractor shall not be compensated for any profits earned or claimed after the 

receipt of the City's notice of termination by default or after abandonment or wrongful 

termination. The City's election to terminate or not to terminate this Contract in part or whole for 

the Contractor's default shall in no way be construed to limit the City's right to pursue and 

exercise any other right or remedy available to it pursuant to the terms of the Contract or 

otherwise provided by law or equity. 

 

18.2 Notwithstanding anything else herein contained, the City may terminate this Contract 

in whole or in part at any time for its convenience by giving the Contractor thirty (30) days 

written notice. In that event, the Contractor shall proceed to complete any part of the work, as 

directed by the City, and shall settle all its claims and obligations under the Contract, as directed 

by the City. The Contractor shall be compensated by the City in accordance with the provisions 

hereof, including in particular Section 2 of these General Conditions, provided, however, that in 

no event shall Contractor be entitled to compensation for work not performed or for anticipatory 

profits. Contractor shall justify its claims, as requested by the City, with accurate records and 

data. 

 

18.3 Bankruptcy and Liquidation - In the event the Contractor (1) makes an assignment for 

the benefit of creditors, or petition or apply to any tribunal for the appointment of a custodian, 

receiver, or trustee for all or a substantial part of its assets; (2) commences any proceeding under 

any bankruptcy, reorganization, arrangement, readjustment of debt, dissolution, or liquidation 

law or statute of any jurisdiction whether now or hereafter in effect; (3) has had any such petition 

or application filed or any such proceeding commenced against it in which an order for relief is 

entered or an adjudication or appointment is made, and which remains undismissed for a period 
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of sixty (60) days or more; (4) takes any corporate action indicating its consent to, approval of, 

or acquiescence in any such petition, application, proceeding, or order for relief or the 

appointment of a custodian, receiver, or trustee for all or substantial part of its assets; or (5) 

permits any such custodianship, receivership, or trusteeship to continue undischarged for a 

period of sixty (60) days or more causing the Contractor or any third party, including, without 

limitation, a trustee in bankruptcy, to be empowered under state or federal law to reject this 

Contract or any agreement supplementary hereto, the City shall have the following rights: 

 

(i) In the event of a rejection of this Contract or any agreement supplementary hereto, the City 

shall be permitted to retain and use any back-up or archival copies of the software licensed 

hereunder under this Agreement for the purpose of enabling it to mitigate damages caused to the 

City because of the rejection of this Contract. The City shall exert reasonable efforts to mitigate 

such damages by use of such back-up or archival copies. 

 

(ii) In the event of rejection of this Contract or any agreement supplementary hereto, the City 

may elect to retain its rights under this Contract or any agreement supplementary hereto as 

provided in Section 365(n) of the Bankruptcy Code. Upon written request of the City to, as 

applicable, the Contractor or the bankruptcy trustee or receiver. The Contractor or such 

bankruptcy trustee or receiver shall not interfere with the rights of the City as licensee as 

provided in this Contract or in any agreement supplementary hereto to obtain the Source 

Material(s) from the bankruptcy trustee and shall, if requested, cause a copy of such Source 

Material(s) to be available to the City. 

 

(iii)In the vent of rejection of this Contract or any agreement supplementary hereto, the City may 

elect to retain its rights under this Contract or any agreement supplementary hereto as provided 

in section 365(n) of the Bankruptcy Code without prejudice to any of its rights of setoff with 

respect to this Contract under the Bankruptcy Code or applicable non-bankruptcy law; or In the 

event of a rejection of this Contract or any agreement supplementary hereto, the City may retain 

its rights under this Contract or any agreement supplementary hereto as provided in section 

365(n) of the Bankruptcy Code without prejudice to any of its rights under section 503(b) of the 

Bankruptcy Code. 

 

19. CITY'S AUTHORIZED REPRESENTATIVE 

During the term of this Contract, the City Manager or designee may from time to time designate 

an individual to serve as the City's Authorized Representative and an Assistant Representative 

designated to serve in that capacity in the absence of the CITY’S AUTHORIZED 

REPRESENTATIVE, who shall have such authority to act on the City's behalf as the City 

Manager may from time to time actually delegate to such person, but in no event shall the 

CITY’S AUTHORIZED REPRESENTATIVE have authority to modify or terminate this 

Contract, or make final decisions with respect to amendments, time extensions, assignments, cost 

or payment adjustments or payment disputes. 

 

20. ASSIGNMENT 

Neither this Contract nor any of the Contractor's rights or obligations hereunder may be assigned 

by the Contractor without the City's prior written consent, which consent may be granted or 

withheld at the City's sole discretion. Any transfer of this Contract by merger, consolidation or 
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liquidation (unless the stock of the Contractor is traded on a national stock exchange or in a 

generally recognized over the counter securities market) any change in ownership of or power to 

vote a majority of the outstanding voting stock or ownership interests of the Contractor shall 

constitute an assignment of this Contract for purposes of this Section. In the event the Contractor 

assigns or subcontracts or attempts to assign or subcontract any right or obligation arising under 

this Contract without the City's prior written consent, the City shall be entitled to terminate this 

Contract pursuant to the provisions of Section 17 hereof. 

 

21. NOTICES 

21.1 Unless otherwise stated herein, all notices or other writings which the City is required 

or permitted to give to the Contractor may be hand delivered, mailed via U.S. Certified Mail or 

sent next-day delivery by a nationally-recognized overnight delivery service to the Contractor's 

address set forth in the Proposal. Any such notice shall be deemed to have been delivered upon 

actual delivery, or one (1) day following submission to a nationally-recognized overnight 

delivery service for next day delivery to the Contractor, or three (3) days following submission to 

the Contractor by U.S. Certified Mail. 

 

21.2 Unless otherwise stated herein, all notices or other writings which the Contractor is 

required or permitted to give to the City may be hand delivered to the City Manager, mailed via 

U.S. Certified Mail, or sent next-day delivery by a nationally-recognized overnight delivery 

service. Any such notice shall be deemed to have been delivered upon actual delivery, or one (1) 

day following submission to a nationally-recognized overnight delivery service for next day 

delivery to City, or three (3) days following submission to the City by U.S. Certified Mail. Any 

such notice shall be sent to: 

 

City of Dunwoody, GA 

ATTN: City Manager  

41 Perimeter Center East, Suite 250 

Dunwoody, GA 30346 

 

21.3 Either party may change its notice address by written notice to the other given as 

provided in this section. 

 

22. NONDISCRIMINATION 

22.1 During the performance of this Contract, the Contractor, for itself, its assignees and 

successors in interest agrees as follows: 

 

22.1.1 Compliance with Regulations.  The Contractor shall comply with the Laws and 

Regulations as they may be amended from time to time (hereafter referred to as the 

"Regulations"), which are herein incorporated by reference and made a part of this Contract. 

 

22.1.2 Nondiscrimination.  The Contractor, with regard to the work performed by it during 

the Contract, shall not discriminate on the grounds of race, color, or national origin in the 

selection and retention of any subcontractor, including procurement of materials and leases of 

equipment. The Contractor shall not participate either directly or indirectly in the discrimination 

prohibited by the Regulations. 
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22.1.3 Solicitations for Subcontracts, Including Procurement of Materials and Equipment. In 

all solicitations either by competitive proposing or negotiation made by the Contractor for work 

to be performed under a subcontract, including procurement of materials or leases of equipment, 

each potential subcontractor or supplier shall be notified by the Contractor of the Contractor's 

obligations under this Contract and the Regulations relative to nondiscrimination on the grounds 

of race, color or national origin. 

 

22.1.4 Information and Reports.  The Contractor shall provide all information and reports 

required by the Regulations or directives issued pursuant thereto and shall permit access to its 

books, records, accounts, other sources or information, and its facilities as may be determined by 

the City to be pertinent to ascertain compliance with such Regulations, orders and instructions. 

Where any information required of the Contractor is in the exclusive possession of another who 

fails or refuses to furnish this information, the Contractor shall so certify to the City, as 

appropriate, and shall set forth what efforts it has made to obtain the information. 

 

22.1.5 Sanctions for Noncompliance.  In the event of the Contractor's noncompliance with 

the nondiscrimination provisions of this Contract, the City shall impose such Contract Sanctions 

as it may determine to be appropriate, including but not limited to: 

 

22.1.5.1 Withholding of payments to the Contractor under the Contract until the Contractor 

complies, and/or 

 

22.1.5.2 Cancellation, termination or suspension of the Contract, in whole or in part. 

 

22.1.6 Incorporation of Provisions.  The Contractor shall include the provisions of 

subsections 22.1.1 through 22.1.5 in every subcontract, including procurement of materials and 

leases of equipment, unless exempt by the Regulations or directives issued pursuant thereto. The 

Contractor shall take such action with respect to any subcontract or procurement as the City may 

direct as a means of enforcing such provisions including sanctions for noncompliance. Provided, 

however, that in the event the Contractor becomes involved in, or is threatened with, litigation 

with a subcontractor or supplier as a result of such direction, the Contractor may request the City 

to enter into such litigation to protect the interest of the City and, in addition, the Contractor may 

request the United States to enter into such litigation to protect the interests of the United States. 

 

22.2 The Contractor assures the City that it will comply with the pertinent statutes, 

Executive Orders and such rules as are promulgated to assure that no person shall, on the 

grounds of race, creed, color, national origin, sex, age, marital status, or handicap be excluded 

from participating in any activity conducted with or benefiting from Federal assistance. This 

provision shall bind the Contractor from the period beginning with the initial solicitation through 

the completion of the Contract. 

 

23. COPYING DOCUMENTS 

The Contractor hereby grants the City and its agent’s permission to copy and distribute any and 

all materials and documents contained in, comprising, or which are otherwise submitted to the 

City with or in connection with the Contractor’s Proposal or which are contained in the Contract 
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Documents (the “Submittals”). The permission granted by the Contractor shall be on behalf of 

the Contractor and any and all other parties who claim any rights to any of the materials or 

documents comprising the Submittals. Such permission specifically authorizes the City and its 

agents to make and distribute such copies of the Submittals or portions thereof as may be deemed 

necessary or appropriate by the City for its own internal purposes or for responding to requests 

for copies from any member of the public regardless of whether the request is specifically 

characterized as a public records request pursuant to Georgia Code. This provision shall survive 

the expiration or termination of the Contract. 

 

24. GENERAL PROVISIONS 

24.1 The Contract Documents consist of the Contract, the Proposal Forms, the Instructions 

to Proposers, Request for Proposals, all Addendum(s) issued prior to execution of this Contract, 

these General Conditions and the Specifications. Together, these documents comprise the 

Contract and all the documents are fully a part of the Contract as if attached to the Contract or 

repeated therein. Precedence of the Contract Documents shall be as follows: (i) addendum(s) to 

the Contract Documents, (ii) the Contract, (iii) the General Conditions (iv) the Proposal Forms, 

(v) the Instructions to Proposers, (vi) the Specifications, and (vii) the Request. 

 

24.2 This Contract represents the entire agreement between the parties in relation to the 

subject matter hereof and supersedes all prior agreements and understandings between such 

parties relating to such subject matter, and there are no contemporaneous written or oral 

agreements, terms or representations made by any party other than those contained herein. No 

verbal or written representations shall be relied upon outside the Contract terms and 

amendments. Without exception, all deletions or additions to the scope of work will be set forth 

in a written amendment to this Contract. No amendment, modification, or waiver of this 

Contract, or any part thereof, shall be valid or effective unless in writing signed by the party or 

parties sought to be bound or charged therewith; and no waiver of any breach or condition of this 

Contract shall be deemed to be a waiver of any other subsequent breach or condition, whether of 

a like or different nature. 

 

24.3 The Contractor shall, during the term of this Contract, repair any damage caused to 

real or personal property of the City and/or its tenants, wherever situated, caused by the 

intentional, reckless, or negligent acts or omissions of the Contractor's officers, agents, or 

employees, and any subcontractors and their officers, agents, or employees, or, at the option of 

the City, the Contractor shall reimburse the City for the cost of repairs thereto and replacement 

thereof accomplished by or on behalf of the City.  

 

24.4 The Contractor warrants to the City that no work performed or materials purchased 

pursuant to the Contract, whether by, from, or through the Contractor or a subcontractor, shall 

cause any claim, lien or encumbrance to be made against any property of the City, and the 

Contractor shall indemnify and save the City harmless from and against any and all losses, 

damages and costs, including attorneys’ fees, with respect thereto. If any such claim, lien or 

encumbrance shall be filed, the Contractor shall, within thirty (30) days after notice of the filing 

thereof, cause the same to be discharged of record by payment, deposit, bond, order of a court of 

competent jurisdiction or otherwise. This provision shall survive the expiration or termination of 

the Contract. 
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24.5 The language of this Contract shall be construed according to its fair meaning, and 

not strictly for or against either the City or the Contractor. This Contract shall be deemed to be 

made, construed and performed according to the laws of the State of Georgia. Any suit or 

proceeding initiated for the purpose of interpreting or enforcing any provision of this Contract or 

any matter in connection therewith shall be brought exclusively in a court of competent 

jurisdiction in DeKalb County, Georgia, and the Contractor waives any venue objection, 

including, but not limited to, any objection that a suit has been brought in an inconvenient forum. 

The Contractor agrees to submit to the jurisdiction of the Georgia courts and irrevocably agrees 

to acknowledge service of process when requested by the City 

 

24.6 The section headings herein are for the convenience of the City and the Contractor, 

and are not to be used to construe the intent of this Contract or any part hereof, or to modify, 

amplify, or aid in the interpretation or construction of any of the provisions hereof. 

 

24.7 The use of any gender herein shall include all genders, and the use of any number 

shall be construed as the singular or the plural, all as the context may require. 

 

24.8 The delay or failure of the City at any time to insist upon a strict performance of any 

of the terms, conditions and covenants herein shall not be deemed a waiver of that breach or any 

subsequent breach or default in the terms, conditions, or covenants of this Contract. The 

Contractor shall not be relieved of any obligation hereunder on account of its failure to perform 

by reason of any strike, lockout, or other labor disturbance. 

 

24.9 If the City shall, without any fault, be made a party to any litigation commenced 

between the Contractor and a third party arising out of the Contractor's operations and activities 

at the premises, then the Contractor shall pay all costs and reasonable attorney's fees incurred by 

or imposed upon the City in connection with such litigation for all trial and appellate 

proceedings. The City shall give prompt notice to the Contractor of any claim or suit instituted 

against it by such third party. The provisions of this Section supplement and are not intended to 

be in lieu of the indemnification provisions of Section 5 hereof. The provisions of this Section 

shall survive the acceptance of the services and payment therefore, and the expiration or earlier 

termination of this Contract. 

 

24.10 The City shall have the right to recover from the Contractor all of the City's costs and 

expenses incurred in enforcing the provisions of this Contract including, but not limited to, (1) 

the cost of administrative investigation and enforcement (including, without limitation, audit fees 

and costs, attorneys' fees) and (2) the cost of any trial, appellate or bankruptcy proceeding 

(including, without limitation, investigation costs, audit fees and costs, attorneys' fees, court 

costs, paralegal fees and expert witness fees). This provision shall survive the expiration or 

termination of the Contract. 

 

24.11 The Contractor shall not during the term of the Contract knowingly hire or employ 

(on either a full-time or part-time basis) any employee of the City.  
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24.12 The Contractor shall be required, during the term of the Contract, at no additional cost 

to the City, to take such reasonable security precautions with respect to its operations at City Hall 

as the City in its discretion may from time to time prescribe. The Contractor shall comply with 

all regulations, rules and policies of any governmental authority, including the City, relating to 

security issues. 

 

24.13 The City may, but shall not be obligated to, cure, at any time, upon five (5) days 

written notice to the Contractor (provided, however, that in any emergency situation the City 

shall be required to give only such notice as is reasonable in light of all the circumstances), any 

default by the Contractor under this Contract; whenever the City so cures a default by the 

Contractor, all costs and expenses incurred by the City in curing the default, including, but not 

limited to, reasonable attorneys' fees, shall be paid by the Contractor to the City on demand. 

 

24.14 The City shall, in its discretion, be entitled to deduct from the compensation to which 

the Contractor is otherwise entitled hereunder, an amount equal to any liabilities of the 

Contractor to the City which are then outstanding. In the event that additional work beyond the 

scope of this Contract is requested by the City Manager and it results in any extra charges to the 

City, the Contractor shall so advise the City in writing of the amount of the extra charges. The 

City is not required to pay any extra charges for additional work unless such work and the 

charges therefore have been approved in advance and have been confirmed in writing within 

twenty-four (24) hours by the City Manager, in his or her exclusive discretion. 

 

24.15 The Contractor is an independent contractor and nothing contained herein shall be 

construed as making the Contractor an employee, agent, partner or legal representative of the 

City for any purpose whatsoever. The Contractor acknowledges that it does not have any 

authority to incur any obligations or responsibilities on behalf of the City, and agrees not to hold 

itself out as having any such authority. Nothing contained in this Contract shall be construed to 

create a joint employer relationship between the City and the Contractor with respect to any 

employee of the Contractor or of its subcontractors. 

 

24.16 The Contractor and its subcontractors, if any, shall maintain complete and accurate 

books and records in accordance with generally accepted accounting principles, consistently 

applied, and shall be in a form reasonably acceptable to the City Manager or designee. The 

Contractor and its subcontractors shall account for all expenses of any nature related to 

transactions in connection with this Contract in a manner which segregates in detail those 

transactions from other transactions of the Contractor and subcontractors and which support the 

amounts reported and/or invoiced to the City. At a minimum, the Contractor’s and 

subcontractor’s accounting for such expenses and transactions shall include such records in the 

form of electronic media compatible with or convertible to a format compatible with computers 

utilized by the City at its offices; a computer run hard copy; or legible microfilm or microfiche, 

together with access to the applicable reader. All such books and records and computerized 

accounting systems, shall upon reasonable notice from the City be made available in DeKalb 

County, Georgia, for inspection, examination, audit and copying by the City through and by its 

duly authorized representatives at any time for up to four (4) years after the year to which books 

and records pertain. Such inspection, examination, or audit may include, but is not limited to a 

review of the general input, processing, and output controls of information systems, using read 
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only access, for all computerized applications used to record financial transactions and 

information. The Contractor and subcontractor shall freely lend its own assistance in a timely 

manner in making such inspection, examination, audit, or copying and, if such records are 

maintained in electronic and other machine readable format, shall provide the City and/or its 

representative such assistance as may be required to allow complete access to such records. The 

City Manager may require the Contractor and subcontractors to provide other records the City 

Manager, in his or her sole discretion, deems necessary to enable the City to perform an accurate 

inspection, examination or audit of expenses incurred in and transactions related to performance 

of this Contract. Such records shall be provided within thirty (30) days of request thereof. In the 

event that expenses incurred or reimbursed are found by such inspection, examination, or audit to 

have been overpaid, the Contractor and its subcontractors agree that such amounts shall be 

payable to the City. If, prior to the expiration of the above-stated four (4) year record retention 

period, any audit or investigation is commenced by the City, or any claim is made or litigation 

commenced relating to this Contract by the City, the Contractor, or a third party, the Contractor 

shall continue to maintain all such records, and the City shall continue to have the right to inspect 

such records in the manner stated above, until the inspection, examination, audit, claim, or 

litigation is finally resolved (including the determination of any and all appeals or the expiration 

of time for an appeal). This provision shall survive the expiration or earlier termination of this 

Contract. In the event of any conflict between any provision of this Contract and generally 

accepted accounting principles or generally accepted auditing standards, the provisions of this 

Contract shall control even where this Contract references such provisions or standards. In 

particular, without limitation, the Contractor and subcontractors shall maintain all records 

required under this Contract to the full extent required hereunder, even if some or all such 

records would not be required under such generally accepted accounting principles or auditing 

standards. If as a result of an inspection, examination or audit, it is established that amounts are 

due from the Contractor to the City, the Contractor shall forthwith, upon written demand from 

the City, pay the City such amount, together with interest on the amount due at the rate of 

eighteen (18%) percent per annum, or if less, the maximum rate of interest allowed by law, from 

the date such additional amounts were overpaid by the City. Further if such inspection, 

examination or audit establishes that the Contractor has over billed such amounts for any 

Contract period by two (2%) percent or more, then the entire expense of such inspection, 

examination or audit shall be paid by the Contractor. 

 

24.17 The Contractor and subcontractors shall prepare and provide the City with all detailed 

reports as required under the Contract on a timely basis. The City reserves the right to modify the 

reporting procedures or the form and content of any report as it deems necessary. 

 

24.18 There are no third party beneficiaries to this Contract and nothing contained herein 

shall be construed to create such. 

 

24.19 Time is of the essence for the performance of each of the Contractor's obligations 

under this Contract. 

 

24.20 In computing any period of time established under this Contract, except as otherwise 

specified herein the word “days,” when referring to a period of time that is ten (10) days or less 

means business days, and when referring to a period of time that is more than ten (10) days 
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means calendar days. The day of the event, from which the designated period of time begins to 

run shall not be included. A business day is any day other than Saturday, Sunday, or Federal, 

State of Georgia or City holidays. 

 

24.21 The Contractor agrees to perform all acts and execute all supplementary instruments 

or documents which may be reasonably necessary to carry out or complete the transaction(s) 

contemplated by this Contract. 

 

24.22 The City reserves the right to further develop, improve, repair and alter the facilities 

and all roadways, and parking areas, as it may reasonably see fit, free from any and all liability to 

the Contractor for loss of business or damages of any nature whatsoever to the Contractor 

occasioned during the making of such improvements, repairs, alterations and additions, 

including, but not limited to, any damages resulting from negligence of the City or its employees, 

agents or contractors. 

 

24.23 The Contractor and the City hereby mutually waive any claim against each other and 

their respective members, officials, officers, agents and employees for damages (including 

damages for loss of anticipated profits) caused by any suit or proceedings brought by either of 

them or by any third party directly or indirectly attacking the validity of this Contract or any part 

thereof, or any addendum or amendment hereto, or the manner in which this Contract was 

solicited, awarded or negotiated, or arising out of any judgment or award in any suit or 

proceeding declaring this Contract, or any addendum or amendment hereto, null, void or 

voidable or delaying the same, or any part thereof, from being carried out. 

 

24.24 At the option of the Contractor, the products and/or services provided under the 

Contract resulting from this solicitation may be provided to other governmental agencies, 

including the State of Georgia, its agencies, political subdivisions, counties and cities under the 

same terms and conditions, including price, as such products and/or services are provided under 

this Contract.  Each governmental agency allowed by the Contractor to purchase products and/or 

services in connection with this Contract shall do so independent of the City or any other 

governmental entity.  Each agency shall be responsible for its own purchases and shall be liable 

only for goods and services ordered, received and accepted by it.  The City shall have no liability 

to the Contractor or any governmental agency resulting from the purchase by that agency of 

products and/or services from the Contractor in connection with this Contract. 

 

24.25 Contractor must adhere to the City’s Travel Policy. 

 

 

* * * * * * * END OF GENERAL CONDITIONS * * * * * * * 

 

 



APPENDIX C- SANDY SPRINGS’ STAFF OPERATIONAL ASSESSMENT 

Spalding Dr @ Chamblee-Dunwoody Rd – Spender Tr – Spalding Club Ct 

 
 
Executive Summary 
 
The intersection of Spalding Drive with Chamblee-Dunwoody Road, Spender Trace, and 
Spalding Club Court has some significant challenges. Citizens of both the City of Dunwoody and 
the City of Sandy Springs have expressed concerns about the safety of the southbound left turn 
from Spalding Drive onto Chamblee-Dunwoody Road. 
 
Several alternatives have been evaluated to improve the safety of the intersection. As outlined 
in the study below, diverting the traffic to another intersection and closing Chamblee-Dunwoody 
Road (Alternative F) should provide the most benefit for the cost. Providing a southbound left 
turn signal phase (Alternative C) is the next most cost effective option, but does not fully resolve 
the southbound left turn concerns. 
 
Overview 
 
This intersection is currently a five-leg signalized intersection. Spalding Drive is the main street 
and the two neighborhood streets are split phased from one another. Chamblee-Dunwoody 
Road operates as an exclusive phase. This intersection has no turn lanes or pedestrian 
facilities. 
 
The intersection operates in a less than optimal fashion. The split phase operation on the 
neighborhood streets introduces delay which is particularly realized when there are detection 
failures. The southbound left turn from Spalding Drive to Chamblee-Dunwoody Rd has no left 
turn lane and tight visibility. Modifications are worth considering for the benefit of both the Cities 
of Dunwoody and Sandy Springs. 
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Options Under Consideration 
 
We are reviewing many different options for this location as follows: 
 

1. Existing Conditions 
2. ALT A: Removal of the neighborhood split-phase operation 
3. ALT B: Split-phase operation for Spalding Dr 
4. ALT C: Left turn phase on Spalding Dr without left turn lane 
5. ALT D: Left turn phase on Spalding Dr with left turn lane 
6. ALT E: Roundabout 
7. ALT F: Road closure and diversion of traffic to Auden 
8. ALT G: Regrade hills to provide greater sight distance 

 
Both morning and evening peak hours were analyzed. 
 
General Considerations 
 
Pedestrian facilities should be considered with any significant modifications to this intersection. 
There are currently no pedestrian crossing facilities at this location. 
 
The current cabinet and controller would allow us to accommodate any of the considered 
upgrades to the signalized operation. 
ALT A: Removal of the neighborhood split-phase operation 
 
It would be worth considering making the neighborhood streets run concurrently, particularly if 
pedestrian facilities are to be installed in the near future. The neighborhood streets align fairly 
well, and visibility to the other neighborhood is clear and in a good cone of visibility. If these side 
streets are changed from split-phase operation to run concurrently, a "left turn yield on green 
ball" sign should be considered for each approach. Putting these together would not provide us 
a large operational benefit without the consideration of providing time for pedestrians to cross. I 
would not recommend this improvement alone, as many customers are not likely to realize the 
benefit. However, this split-phase removal should be implemented with every retiming 
consideration. 
 
ALT B: Split-phase operation for Spalding Dr 
 
This option considers the removal of the neighborhood split phase operation while splitting the 
operation of northbound and southbound Spalding Drive. The signal would serve Chamblee-
Dunwoody Road, then Spalding Dr northbound, the Spalding Dr southbound, then the 
neighborhood streets. This corrects the concerns about conflicts with the southbound left turning 
vehicles at the cost of efficiency derived from concurrent operation. 
 
ALT C: Left turn phase on Spalding Dr without left turn lane 
ALT D: Left turn phase on Spalding Dr with left turn lane 
 
With regards to the southbound left turn from Spalding Dr to Chamblee-Dunwoody Rd, we have 
several options. Installing a "left turn yield on green ball" sign would provide some guidance, but 
may not resolve the larger issues. Installation of a left turn phase would help operations in the 
evening peak hour and remove some of the left turners from conflict. However, installation of 
this phase without a left turn lane suppresses much of the benefit. It would operate similar to the 
split phase while allowing some concurrent operation. The benefit is diminished by southbound 
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left turning vehicles arriving after the arrow has finished serving. It would be safer that the 
current condition, but not necessarily operate better. It would be less safe than the split-phase 
operation, but likely operate better. 
 
Construction of a left turn lane in addition to the left turn phase was considered. This option 
would provide greater operational benefit than ALT C, but would require some right of way and 
easement acquisition. 
 
ALT E: Roundabout 
 

 
 
Another construction option for this intersection is a roundabout. The right of way requirements 
would likely have a similar impact as the left turn lane solutions and would provide a better level 
of service and good safety performance. 
 
ALT F: Road closure and diversion of traffic to Auden 
 
A larger solution would remove Chamblee-Dunwoody from the intersection and redirect the 
traffic to the next intersection to the west (Auden Trl and Dunwoody Rd). A traffic shift of this 
nature would require coordination between Sandy Springs and Dunwoody. Sight distances will 
need to be considered at all impacted intersections and corrected as feasible. 
 
This alternative would relocate the traffic signal from the Dunwoody intersection and relocate it 
to the Sandy Springs intersection. The Auden Trl intersection leaves much to be desired (with 
"Vehicle Approaching when Flashing" beacons due to substandard sight distance), which would 
be mitigated through the installation of a traffic signal. This conversion takes us from one 
signalized five-leg intersection and a partially signalized four-leg signal to one signalized four-
leg intersection and one unsignalized four-leg intersection.  
 
Chamblee-Dunwoody Road could be closed back to Oakpointe Place, and the remainder of the 
road could be converted to a pedestrian area or a pocket park. Sight distances out of Spender 
Tr and Spalding Club Ct should be adequate to be converted to side street stop control. Impact 
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to Spender Tr would be low, as all the residents of that neighborhood would still have access to 
a signalized intersection at Auden Trail. Spalding Club Ct would no longer have access to a 
signalized intersection, but delay should not significantly increase. The overall delay on 
Spalding Club Ct should be a wash, as the ability to find gaps should be good and the signal 
delay will be removed.  
 

 
 
Minor adjustments may need to be made to the intersection of Dunwoody Road and Chamblee-
Dunwoody Road, particularly with pavement markings to redirect the primary flow of traffic. 
Alternately, minor alignment changes could be made to bring the former main street into more of 
a side-street configuration.  
 
Road renaming could also be considered. Dunwoody Road could be renamed Chamblee-
Dunwoody Road, and the segment of Chamblee Dunwoody Road north of Dunwoody Road 
could be renamed Oakpointe Place. 
 
The only road access to Chamblee Dunwoody Road between Spalding Dr and Dunwoody Rd is 
Oakpointe Place. There are no driveways on this segment. No roads and a single property 
access Dunwoody Road between Spalding Drive and Chamblee-Dunwoody Rd. 
 
ALT G: Regrade hills to provide greater sight distance 
 
If the vertical curves in the road were regraded, adequate sight distance should be attainable so 
that southbound left turning drivers can determine adequate gaps. Regrading alone will not 
provide significant operational benefits, so it would be worth considering other construction 
options, such as a left turn lane on Spalding Drive concurrent to this work. The incremental 
additional cost would be worthwhile to bundle with the land acquisition and regrading work. 
 
For analysis purposed, the side street split phase was removed, but no additional lanes were 
constructed. 



APPENDIX C- SANDY SPRINGS’ STAFF OPERATIONAL ASSESSMENT 

Operational Analysis 
 
Synchro was used to evaluate the operation of each of the alternatives with the methodology set 
forth in the Highway Capacity Manual. Each alternative was optimized so that the operational 
comparison is as fair as possible. The table includes Level of Service (LOS) as well as volume 
to capacity ratios (v/c). 
 

Scenario AM LOS v/c PM LOS v/c

Existing Conditions B 0.72 B 0.74

ALT A: Minor S-P adj B 0.71 B 0.68

ALT B: Split-phase F 4.36 D 0.88

ALT C: Left turn phase B 0.69 B 0.67

ALT D: Left turn lane B 0.57 B 0.64

ALT E: Roundabout D* 0.59 D* 0.42

ALT F: Traffic diversion B 0.87 B 0.79

ALT G: Regrading B 0.71 B 0.68  
 
Alternative E data on the table should be used with caution, as roundabouts and traffic signals 
are evaluated for operation based on different criteria. Volume to capacity ratios were included 
to assist with a comparison, but the letter grades are estimates using a methodology other than 
that published in the HCM. Alternative F shows the signalized operation of the new signalized 
intersection of Auden Trail – Dunwoody Road. The unsignalized intersection of Spalding Club Ct 
and Spender Trace would operate at an overall level of service A, with insignificant delays on 
the neighborhood streets. 
 
Comparative Analysis 
 
This table identifies the safety benefit of the southbound left turn and crosses it with the 
operational benefit and the construction needs.  
 

Scenario Operational Change Safety Benefit

Construction 

Needs

Land Acquisition 

Needs

Existing Conditions N/A N/A N/A N/A

ALT A: Minor S-P adj Minor Benefit Minor Negligible None

ALT B: Split-phase Negative Major Low None

ALT C: Left turn phase Minor Benefit Moderate Low None

ALT D: Left turn lane Benefit Moderate High Land + Easem't

ALT E: Roundabout Benefit Major High Land + Easem't

ALT F: Traffic diversion Minor Negative Major High None

ALT G: Regrading Minor Benefit Major High Land + Easem't  
 
The four options that fully correct the southbound left turn problem are alternatives B, E, F, and 
G. The only option not recommended for operational reasons is alternative B; the remaining 
alternatives are better or not significantly worse. Alternatives D, E, F, and G require significant 
construction, but alternative F should not require any land or easements. 
 
Alternative F should provide the most benefit for the cost. Alternative C is the next most cost 
effective option, but does not fully resolve the southbound left turn concerns. 
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Traffic Data Collection, Inc.
Atlanta - Hilton Head

www.trafficdatacollection.com
File Name : 09514-01
Site Code : 00951401
Start Date : 11/19/2009
Page No : 1

Counter: 1328
Counted By: Video
Weather: Mild
Other: COD

Groups Printed- Cars - Trucks & Buses
Spalding Dr
Northbound

Spalding Dr
Southbound

Spender Trace
Eastbound

Spalding Club Ct
Westbound

Start Time Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Int. Total
07:00 AM 0 49 0 0 49 0 78 0 0 78 1 0 1 0 2 0 0 0 1 1 130
07:15 AM 1 61 0 0 62 1 145 1 0 147 0 0 0 0 0 1 0 1 0 2 211
07:30 AM 0 101 2 0 103 0 144 1 0 145 2 0 1 1 4 0 0 0 0 0 252
07:45 AM 0 75 1 0 76 0 114 0 0 114 0 0 0 1 1 0 0 1 0 1 192

Total 1 286 3 0 290 1 481 2 0 484 3 0 2 2 7 1 0 2 1 4 785

08:00 AM 0 71 0 0 71 0 107 0 0 107 1 0 0 0 1 0 0 0 0 0 179
08:15 AM 0 43 2 0 45 0 102 0 0 102 2 0 1 0 3 1 0 1 0 2 152
08:30 AM 0 53 2 0 55 0 80 1 0 81 0 0 0 1 1 0 0 0 0 0 137
08:45 AM 1 53 1 0 55 0 68 0 0 68 0 0 2 0 2 1 0 0 0 1 126

Total 1 220 5 0 226 0 357 1 0 358 3 0 3 1 7 2 0 1 0 3 594

Break

04:00 PM 1 105 2 0 108 0 59 0 0 59 0 0 0 2 2 1 0 0 1 2 171
04:15 PM 1 72 0 0 73 0 57 1 0 58 0 0 0 0 0 0 0 0 0 0 131
04:30 PM 0 85 1 1 87 0 44 0 0 44 0 0 1 1 2 0 0 0 0 0 133
04:45 PM 0 98 0 0 98 0 56 0 0 56 0 0 0 0 0 0 0 0 0 0 154

Total 2 360 3 1 366 0 216 1 0 217 0 0 1 3 4 1 0 0 1 2 589

05:00 PM 0 104 2 1 107 0 47 0 0 47 1 0 0 0 1 1 0 1 1 3 158
05:15 PM 1 136 5 1 143 1 62 1 1 65 2 0 1 0 3 0 0 0 2 2 213
05:30 PM 0 127 3 0 130 1 61 1 0 63 0 0 0 0 0 0 0 1 0 1 194
05:45 PM 1 93 2 0 96 0 54 1 0 55 0 0 0 1 1 0 0 0 0 0 152

Total 2 460 12 2 476 2 224 3 1 230 3 0 1 1 5 1 0 2 3 6 717

Grand Total 6 1326 23 3 1358 3 1278 7 1 1289 9 0 7 7 23 5 0 5 5 15 2685
Apprch % 0.4 97.6 1.7 0.2  0.2 99.1 0.5 0.1  39.1 0 30.4 30.4  33.3 0 33.3 33.3   

Total % 0.2 49.4 0.9 0.1 50.6 0.1 47.6 0.3 0 48 0.3 0 0.3 0.3 0.9 0.2 0 0.2 0.2 0.6
Cars 6 1299 21 3 1329 2 1244 7 1 1254 9 0 7 7 23 5 0 5 5 15 2621

% Cars 100 98 91.3 100 97.9 66.7 97.3 100 100 97.3 100 0 100 100 100 100 0 100 100 100 97.6
Trucks & Buses 0 27 2 0 29 1 34 0 0 35 0 0 0 0 0 0 0 0 0 0 64
% Trucks & Buses 0 2 8.7 0 2.1 33.3 2.7 0 0 2.7 0 0 0 0 0 0 0 0 0 0 2.4

Note:  Pedestrian data shown for each approach is crossing the approach from either direction combined.
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Traffic Data Collection, Inc.
Atlanta - Hilton Head

www.trafficdatacollection.com
File Name : 09514-01
Site Code : 00951401
Start Date : 11/19/2009
Page No : 3

Counter: 1328
Counted By: Video
Weather: Mild
Other: COD

Spalding Dr
Northbound

Spalding Dr
Southbound

Spender Trace
Eastbound

Spalding Club Ct
Westbound

Start Time Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Int. Total
Peak Hour Analysis From 07:00 AM to 12:30 PM - Peak 1 of 1
Peak Hour for Entire Intersection Begins at 07:15 AM

07:15 AM 1 61 0 0 62 1 145 1 0 147 0 0 0 0 0 1 0 1 0 2 211
07:30 AM 0 101 2 0 103 0 144 1 0 145 2 0 1 1 4 0 0 0 0 0 252
07:45 AM 0 75 1 0 76 0 114 0 0 114 0 0 0 1 1 0 0 1 0 1 192
08:00 AM 0 71 0 0 71 0 107 0 0 107 1 0 0 0 1 0 0 0 0 0 179

Total Volume 1 308 3 0 312 1 510 2 0 513 3 0 1 2 6 1 0 2 0 3 834
% App. Total 0.3 98.7 1 0  0.2 99.4 0.4 0  50 0 16.7 33.3  33.3 0 66.7 0   

PHF .250 .762 .375 .000 .757 .250 .879 .500 .000 .872 .375 .000 .250 .500 .375 .250 .000 .500 .000 .375 .827
Cars 1 294 2 0 297 1 498 2 0 501 3 0 1 2 6 1 0 2 0 3 807

% Cars 100 95.5 66.7 0 95.2 100 97.6 100 0 97.7 100 0 100 100 100 100 0 100 0 100 96.8
Trucks & Buses
% Trucks & Buses 0 4.5 33.3 0 4.8 0 2.4 0 0 2.3 0 0 0 0 0 0 0 0 0 0 3.2
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Traffic Data Collection, Inc.
Atlanta - Hilton Head

www.trafficdatacollection.com
File Name : 09514-01
Site Code : 00951401
Start Date : 11/19/2009
Page No : 4

Counter: 1328
Counted By: Video
Weather: Mild
Other: COD

Spalding Dr
Northbound

Spalding Dr
Southbound

Spender Trace
Eastbound

Spalding Club Ct
Westbound

Start Time Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Int. Total
Peak Hour Analysis From 12:45 PM to 05:45 PM - Peak 1 of 1
Peak Hour for Entire Intersection Begins at 04:45 PM

04:45 PM 0 98 0 0 98 0 56 0 0 56 0 0 0 0 0 0 0 0 0 0 154
05:00 PM 0 104 2 1 107 0 47 0 0 47 1 0 0 0 1 1 0 1 1 3 158
05:15 PM 1 136 5 1 143 1 62 1 1 65 2 0 1 0 3 0 0 0 2 2 213
05:30 PM 0 127 3 0 130 1 61 1 0 63 0 0 0 0 0 0 0 1 0 1 194

Total Volume 1 465 10 2 478 2 226 2 1 231 3 0 1 0 4 1 0 2 3 6 719
% App. Total 0.2 97.3 2.1 0.4  0.9 97.8 0.9 0.4  75 0 25 0  16.7 0 33.3 50   

PHF .250 .855 .500 .500 .836 .500 .911 .500 .250 .888 .375 .000 .250 .000 .333 .250 .000 .500 .375 .500 .844
Cars 1 460 10 2 473 1 223 2 1 227 3 0 1 0 4 1 0 2 3 6 710

% Cars 100 98.9 100 100 99.0 50.0 98.7 100 100 98.3 100 0 100 0 100 100 0 100 100 100 98.7
Trucks & Buses
% Trucks & Buses 0 1.1 0 0 1.0 50.0 1.3 0 0 1.7 0 0 0 0 0 0 0 0 0 0 1.3
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Traffic Data Collection, Inc.
Atlanta - Hilton Head

www.trafficdatacollection.com
File Name : 09514-01B
Site Code : 00951401
Start Date : 11/19/2009
Page No : 1

Counter: 1328
Counted By: Video
Weather: Mild
Other: COD

Groups Printed- Cars - Trucks & Buses
Chamblee Dunwoody

Rd
Northbound

Spalding Dr
Southbound

Spalding Dr
Eastbound

Spalding Club Ct
Westbound

Start Time Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Int. Total
07:00 AM 0 17 0 0 17 0 24 0 0 24 0 0 1 0 1 2 0 0 0 2 44
07:15 AM 4 5 0 0 9 0 50 0 0 50 0 0 0 0 0 0 0 0 0 0 59
07:30 AM 5 23 0 0 28 3 52 0 0 55 0 0 0 0 0 1 0 0 0 1 84
07:45 AM 3 24 2 0 29 0 53 0 0 53 0 0 0 0 0 0 0 0 0 0 82

Total 12 69 2 0 83 3 179 0 0 182 0 0 1 0 1 3 0 0 0 3 269

08:00 AM 1 27 0 0 28 0 52 0 0 52 0 0 1 0 1 1 0 0 0 1 82
08:15 AM 4 22 0 0 26 0 55 0 0 55 0 0 0 0 0 1 0 0 0 1 82
08:30 AM 3 15 1 0 19 2 65 0 0 67 0 0 1 0 1 1 0 0 0 1 88
08:45 AM 2 13 0 0 15 0 37 0 0 37 0 0 0 0 0 0 0 0 0 0 52

Total 10 77 1 0 88 2 209 0 0 211 0 0 2 0 2 3 0 0 0 3 304

Break

04:00 PM 4 47 3 0 54 0 30 0 0 30 0 0 0 0 0 0 0 0 0 0 84
04:15 PM 3 30 2 0 35 1 25 0 0 26 0 0 1 0 1 0 0 0 0 0 62
04:30 PM 5 62 1 0 68 0 24 0 0 24 0 0 0 0 0 0 0 0 0 0 92
04:45 PM 2 60 3 0 65 0 33 0 0 33 0 0 1 0 1 0 0 0 0 0 99

Total 14 199 9 0 222 1 112 0 0 113 0 0 2 0 2 0 0 0 0 0 337

05:00 PM 5 41 0 0 46 0 33 0 0 33 0 0 0 0 0 1 0 0 0 1 80
05:15 PM 6 68 0 0 74 3 26 0 0 29 0 0 1 0 1 1 0 0 0 1 105
05:30 PM 6 76 3 0 85 0 34 0 0 34 0 0 0 0 0 0 0 0 0 0 119
05:45 PM 6 84 0 0 90 0 27 0 0 27 0 0 1 0 1 0 0 0 0 0 118

Total 23 269 3 0 295 3 120 0 0 123 0 0 2 0 2 2 0 0 0 2 422

Grand Total 59 614 15 0 688 9 620 0 0 629 0 0 7 0 7 8 0 0 0 8 1332
Apprch % 8.6 89.2 2.2 0  1.4 98.6 0 0  0 0 100 0  100 0 0 0   

Total % 4.4 46.1 1.1 0 51.7 0.7 46.5 0 0 47.2 0 0 0.5 0 0.5 0.6 0 0 0 0.6
Cars 59 602 15 0 676 9 618 0 0 627 0 0 7 0 7 8 0 0 0 8 1318

% Cars 100 98 100 0 98.3 100 99.7 0 0 99.7 0 0 100 0 100 100 0 0 0 100 98.9
Trucks & Buses 0 12 0 0 12 0 2 0 0 2 0 0 0 0 0 0 0 0 0 0 14
% Trucks & Buses 0 2 0 0 1.7 0 0.3 0 0 0.3 0 0 0 0 0 0 0 0 0 0 1.1

Note:  Pedestrian data shown for each approach is crossing the approach from either direction combined.
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Traffic Data Collection, Inc.
Atlanta - Hilton Head

www.trafficdatacollection.com
File Name : 09514-01B
Site Code : 00951401
Start Date : 11/19/2009
Page No : 3

Counter: 1328
Counted By: Video
Weather: Mild
Other: COD

Chamblee Dunwoody
Rd

Northbound

Spalding Dr
Southbound

Spalding Dr
Eastbound

Spalding Club Ct
Westbound

Start Time Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Int. Total
Peak Hour Analysis From 07:00 AM to 12:30 PM - Peak 1 of 1
Peak Hour for Entire Intersection Begins at 07:45 AM

07:45 AM 3 24 2 0 29 0 53 0 0 53 0 0 0 0 0 0 0 0 0 0 82
08:00 AM 1 27 0 0 28 0 52 0 0 52 0 0 1 0 1 1 0 0 0 1 82
08:15 AM 4 22 0 0 26 0 55 0 0 55 0 0 0 0 0 1 0 0 0 1 82
08:30 AM 3 15 1 0 19 2 65 0 0 67 0 0 1 0 1 1 0 0 0 1 88

Total Volume 11 88 3 0 102 2 225 0 0 227 0 0 2 0 2 3 0 0 0 3 334
% App. Total 10.8 86.3 2.9 0  0.9 99.1 0 0  0 0 100 0  100 0 0 0   

PHF .688 .815 .375 .000 .879 .250 .865 .000 .000 .847 .000 .000 .500 .000 .500 .750 .000 .000 .000 .750 .949
Cars 11 85 3 0 99 2 224 0 0 226 0 0 2 0 2 3 0 0 0 3 330

% Cars 100 96.6 100 0 97.1 100 99.6 0 0 99.6 0 0 100 0 100 100 0 0 0 100 98.8
Trucks & Buses
% Trucks & Buses 0 3.4 0 0 2.9 0 0.4 0 0 0.4 0 0 0 0 0 0 0 0 0 0 1.2
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Traffic Data Collection, Inc.
Atlanta - Hilton Head

www.trafficdatacollection.com
File Name : 09514-01B
Site Code : 00951401
Start Date : 11/19/2009
Page No : 4

Counter: 1328
Counted By: Video
Weather: Mild
Other: COD

Chamblee Dunwoody
Rd

Northbound

Spalding Dr
Southbound

Spalding Dr
Eastbound

Spalding Club Ct
Westbound

Start Time Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Int. Total
Peak Hour Analysis From 12:45 PM to 05:45 PM - Peak 1 of 1
Peak Hour for Entire Intersection Begins at 05:00 PM

05:00 PM 5 41 0 0 46 0 33 0 0 33 0 0 0 0 0 1 0 0 0 1 80
05:15 PM 6 68 0 0 74 3 26 0 0 29 0 0 1 0 1 1 0 0 0 1 105
05:30 PM 6 76 3 0 85 0 34 0 0 34 0 0 0 0 0 0 0 0 0 0 119
05:45 PM 6 84 0 0 90 0 27 0 0 27 0 0 1 0 1 0 0 0 0 0 118

Total Volume 23 269 3 0 295 3 120 0 0 123 0 0 2 0 2 2 0 0 0 2 422
% App. Total 7.8 91.2 1 0  2.4 97.6 0 0  0 0 100 0  100 0 0 0   

PHF .958 .801 .250 .000 .819 .250 .882 .000 .000 .904 .000 .000 .500 .000 .500 .500 .000 .000 .000 .500 .887
Cars 23 266 3 0 292 3 120 0 0 123 0 0 2 0 2 2 0 0 0 2 419

% Cars 100 98.9 100 0 99.0 100 100 0 0 100 0 0 100 0 100 100 0 0 0 100 99.3
Trucks & Buses
% Trucks & Buses 0 1.1 0 0 1.0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.7
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2 Peak Hour Begins at 05:00 PM
 
Cars
Trucks & Buses

Peak Hour Data

North



1
2
3
4
5
6
7
8
9
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99

100
101
102
103
104
105
106
107
108
109
110
111
112
113

A B C D E F G H I J K L M N O P Q R

Traffic Data Collection, Inc. Station Name:  
7610 Ball Mill Road, NE Atlanta, GA 30350 Site ID:000000009514  
Atlanta - Hilton Head Station Num:00000000002A  

Description: Southbound Chamblee Dunwoody Rd between Redfield Rd and Dunwoody Rd  
City: Dunwoody, GA 
County: Dekalb 
Start Date/Time:11-19-2009 00:00
End Date/Time:11-19-2009 23:59

20 MPH 25 MPH 30 MPH 35 MPH 40 MPH 45 MPH 50 MPH 55 MPH 60 MPH 65 MPH 70 MPH 75 MPH 80 MPH 85 MPH > 85 MPH All Speeds Mean Speed
00:00   SBnd 0 1 1 0 1 0 0 0 0 0 0 0 0 0 0 3 29.17
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 1 0 1 0 0 0 0 0 0 0 0 0 0 3 29.17
00:15   SBnd 0 0 0 1 0 1 0 0 0 0 0 0 0 0 0 2 37.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 1 0 1 0 0 0 0 0 0 0 0 0 2 37.50
00:30   SBnd 0 1 0 1 1 1 0 0 0 0 0 0 0 0 0 4 33.75
Not Used 0 0 0 1 0 0 0 0 0 0 0 0 0 0 0 1 32.50
All Channels 0 1 0 2 1 1 0 0 0 0 0 0 0 0 0 5 33.50
00:45   SBnd 0 0 0 3 0 0 0 0 0 0 0 0 0 0 0 3 32.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 3 0 0 0 0 0 0 0 0 0 0 0 3 32.50
01:00   SBnd 0 0 1 0 0 0 0 0 0 0 0 0 0 0 0 1 27.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 0 0 0 0 0 0 0 0 0 0 0 0 1 27.50
01:15   SBnd 0 0 0 1 0 0 0 0 0 0 0 0 0 0 0 1 32.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 1 0 0 0 0 0 0 0 0 0 0 0 1 32.50
01:30   SBnd 0 0 1 0 0 0 0 1 0 0 0 0 0 0 0 2 40.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 0 0 0 0 1 0 0 0 0 0 0 0 2 40.00
01:45   SBnd 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 1 37.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 1 37.50
02:00   SBnd 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 1 37.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 1 37.50
02:15   SBnd 0 0 1 1 0 0 0 0 0 0 0 0 0 0 0 2 30.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 1 0 0 0 0 0 0 0 0 0 0 0 2 30.00
02:30   SBnd 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
02:45   SBnd 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 1 37.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 1 37.50
03:00   SBnd 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
03:15   SBnd 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
03:30   SBnd 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 1 37.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 1 37.50
03:45   SBnd 0 0 0 1 1 0 0 0 0 0 0 0 0 0 0 2 35.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 1 1 0 0 0 0 0 0 0 0 0 0 2 35.00
04:00   SBnd 0 0 0 0 0 1 0 0 0 0 0 0 0 0 0 1 42.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 0 1 0 0 0 0 0 0 0 0 0 1 42.50
04:15   SBnd 0 0 1 0 0 0 0 0 0 0 0 0 0 0 0 1 27.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 0 0 0 0 0 0 0 0 0 0 0 0 1 27.50
04:30   SBnd 0 0 1 1 0 1 0 0 0 0 0 0 0 0 0 3 34.17
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 1 0 1 0 0 0 0 0 0 0 0 0 3 34.17
04:45   SBnd 0 0 1 3 0 1 0 0 0 0 0 0 0 0 0 5 33.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 3 0 1 0 0 0 0 0 0 0 0 0 5 33.50
05:00   SBnd 0 0 0 2 0 0 0 0 0 0 0 0 0 0 0 2 32.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 2 0 0 0 0 0 0 0 0 0 0 0 2 32.50
05:15   SBnd 0 0 1 1 0 1 0 0 0 0 0 0 0 0 0 3 34.17
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 1 0 1 0 0 0 0 0 0 0 0 0 3 34.17
05:30   SBnd 0 0 1 2 4 0 0 0 0 0 0 0 0 0 0 7 34.64
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 2 4 0 0 0 0 0 0 0 0 0 0 7 34.64
05:45   SBnd 0 0 3 2 3 2 0 0 0 0 0 0 0 0 0 10 34.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 2 3 2 0 0 0 0 0 0 0 0 0 10 34.50
06:00   SBnd 0 0 1 3 1 0 1 0 0 0 0 0 0 0 0 6 35.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 3 1 0 1 0 0 0 0 0 0 0 0 6 35.00
06:15   SBnd 0 0 10 5 3 2 0 0 0 0 0 0 0 0 0 20 31.75
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 10 5 3 2 0 0 0 0 0 0 0 0 0 20 31.75
06:30   SBnd 0 2 15 12 6 0 0 0 0 0 0 0 0 0 0 35 30.64
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 2 15 12 6 0 0 0 0 0 0 0 0 0 0 35 30.64
06:45   SBnd 0 2 8 29 12 1 0 0 0 0 0 0 0 0 0 52 32.69
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 2 8 29 12 1 0 0 0 0 0 0 0 0 0 52 32.69
07:00   SBnd 0 0 9 22 12 0 1 0 0 0 0 0 0 0 0 44 33.18
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 9 22 12 0 1 0 0 0 0 0 0 0 0 44 33.18
07:15   SBnd 0 3 19 32 10 1 0 0 0 0 0 0 0 0 0 65 31.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 3 19 32 10 1 0 0 0 0 0 0 0 0 0 65 31.50
07:30   SBnd 1 6 26 44 10 0 0 0 0 0 0 0 0 0 0 87 30.63
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 1 6 26 44 10 0 0 0 0 0 0 0 0 0 0 87 30.63
07:45   SBnd 0 16 57 40 8 0 0 0 0 0 0 0 0 0 0 121 29.15
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 16 57 40 8 0 0 0 0 0 0 0 0 0 0 121 29.15
08:00   SBnd 0 13 49 31 12 0 0 0 0 0 0 0 0 0 0 105 29.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 13 49 31 12 0 0 0 0 0 0 0 0 0 0 105 29.50
08:15   SBnd 0 5 23 40 25 3 0 0 0 0 0 0 0 0 0 96 32.40
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 5 23 40 25 3 0 0 0 0 0 0 0 0 0 96 32.40
08:30   SBnd 0 4 46 34 10 3 0 0 0 0 0 0 0 0 0 97 30.54
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Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 4 46 34 10 3 0 0 0 0 0 0 0 0 0 97 30.54
08:45   SBnd 2 7 23 38 16 5 1 0 0 0 0 0 0 0 0 92 31.58
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 2 7 23 38 16 5 1 0 0 0 0 0 0 0 0 92 31.58
09:00   SBnd 0 2 26 37 16 1 0 0 0 0 0 0 0 0 0 82 31.77
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 2 26 37 16 1 0 0 0 0 0 0 0 0 0 82 31.77
09:15   SBnd 0 4 15 29 18 10 0 0 1 0 0 0 0 0 0 77 33.80
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 4 15 29 18 10 0 0 1 0 0 0 0 0 0 77 33.80
09:30   SBnd 0 6 18 24 21 5 2 0 0 0 0 0 0 0 0 76 32.96
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 6 18 24 21 5 2 0 0 0 0 0 0 0 0 76 32.96
09:45   SBnd 0 4 9 32 25 6 2 0 0 0 0 0 0 0 0 78 34.17
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 4 9 32 25 6 2 0 0 0 0 0 0 0 0 78 34.17
10:00   SBnd 1 3 13 17 15 2 0 0 0 0 0 0 0 0 0 51 32.06
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 1 3 13 17 15 2 0 0 0 0 0 0 0 0 0 51 32.06
10:15   SBnd 0 0 13 26 21 2 1 0 0 0 0 0 0 0 0 63 33.69
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 13 26 21 2 1 0 0 0 0 0 0 0 0 63 33.69
10:30   SBnd 0 2 8 12 18 4 3 0 0 0 0 0 0 0 0 47 34.95
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 2 8 12 18 4 3 0 0 0 0 0 0 0 0 47 34.95
10:45   SBnd 0 2 11 24 8 4 0 0 0 0 0 0 0 0 0 49 32.60
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 2 11 24 8 4 0 0 0 0 0 0 0 0 0 49 32.60
11:00   SBnd 0 3 14 25 13 1 1 0 0 0 0 0 0 0 0 57 32.32
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 3 14 25 13 1 1 0 0 0 0 0 0 0 0 57 32.32
11:15   SBnd 1 2 18 18 12 1 0 0 0 0 0 0 0 0 0 52 31.30
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 1 2 18 18 12 1 0 0 0 0 0 0 0 0 0 52 31.30
11:30   SBnd 0 2 12 33 17 1 0 0 0 0 0 0 0 0 0 65 32.73
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 2 12 33 17 1 0 0 0 0 0 0 0 0 0 65 32.73
11:45   SBnd 0 0 12 29 14 5 1 0 0 0 0 0 0 0 0 61 33.73
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 12 29 14 5 1 0 0 0 0 0 0 0 0 61 33.73
12:00   SBnd 0 2 13 28 11 4 0 0 0 0 0 0 0 0 0 58 32.67
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 2 13 28 11 4 0 0 0 0 0 0 0 0 0 58 32.67
12:15   SBnd 0 1 23 28 5 1 2 0 0 0 0 0 0 0 0 60 31.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 23 28 5 1 2 0 0 0 0 0 0 0 0 60 31.50
12:30   SBnd 0 6 25 28 19 1 1 0 0 0 0 0 0 0 0 80 31.69
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 6 25 28 19 1 1 0 0 0 0 0 0 0 0 80 31.69
12:45   SBnd 0 3 19 36 12 4 0 0 0 0 0 0 0 0 0 74 32.16
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 3 19 36 12 4 0 0 0 0 0 0 0 0 0 74 32.16
13:00   SBnd 0 0 13 32 11 1 0 0 0 0 0 0 0 0 0 57 32.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 13 32 11 1 0 0 0 0 0 0 0 0 0 57 32.50
13:15   SBnd 0 4 18 21 19 1 1 0 0 0 0 0 0 0 0 64 32.34
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 4 18 21 19 1 1 0 0 0 0 0 0 0 0 64 32.34
13:30   SBnd 0 2 20 27 12 1 1 0 0 0 0 0 0 0 0 63 31.94
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 2 20 27 12 1 1 0 0 0 0 0 0 0 0 63 31.94
13:45   SBnd 0 0 15 30 15 5 0 0 0 0 0 0 0 0 0 65 33.27
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 15 30 15 5 0 0 0 0 0 0 0 0 0 65 33.27
14:00   SBnd 0 1 17 24 16 5 0 0 0 0 0 0 0 0 0 63 33.06
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 17 24 16 5 0 0 0 0 0 0 0 0 0 63 33.06
14:15   SBnd 0 9 27 26 7 1 0 0 0 0 0 0 0 0 0 70 29.93
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 9 27 26 7 1 0 0 0 0 0 0 0 0 0 70 29.93
14:30   SBnd 1 9 24 21 5 1 0 0 0 0 0 0 0 0 0 61 29.26
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 1 9 24 21 5 1 0 0 0 0 0 0 0 0 0 61 29.26
14:45   SBnd 0 2 15 23 8 2 0 0 0 0 0 0 0 0 0 50 31.80
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 2 15 23 8 2 0 0 0 0 0 0 0 0 0 50 31.80
15:00   SBnd 0 3 14 22 12 1 0 0 0 0 0 0 0 0 0 52 31.92
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 3 14 22 12 1 0 0 0 0 0 0 0 0 0 52 31.92
15:15   SBnd 0 3 35 39 9 2 0 0 0 0 0 0 0 0 0 88 30.91
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 3 35 39 9 2 0 0 0 0 0 0 0 0 0 88 30.91
15:30   SBnd 0 6 30 26 13 1 0 0 0 0 0 0 0 0 0 76 30.72
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 6 30 26 13 1 0 0 0 0 0 0 0 0 0 76 30.72
15:45   SBnd 0 1 15 27 10 5 0 0 0 0 0 0 0 0 0 58 32.76
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 15 27 10 5 0 0 0 0 0 0 0 0 0 58 32.76
16:00   SBnd 0 8 25 31 12 3 0 0 0 0 0 0 0 0 0 79 31.04
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 8 25 31 12 3 0 0 0 0 0 0 0 0 0 79 31.04
16:15   SBnd 0 1 14 28 12 4 0 0 0 0 0 0 0 0 0 59 32.84
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 14 28 12 4 0 0 0 0 0 0 0 0 0 59 32.84
16:30   SBnd 2 5 30 28 8 2 1 0 0 0 0 0 0 0 0 76 30.26
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 2 5 30 28 8 2 1 0 0 0 0 0 0 0 0 76 30.26
16:45   SBnd 0 3 19 35 17 2 0 0 0 0 0 0 0 0 0 76 32.24
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 3 19 35 17 2 0 0 0 0 0 0 0 0 0 76 32.24
17:00   SBnd 0 3 21 35 15 0 0 0 0 0 0 0 0 0 0 74 31.69
Not Used 0 0 0 1 0 0 0 0 0 0 0 0 0 0 0 1 32.50
All Channels 0 3 21 36 15 0 0 0 0 0 0 0 0 0 0 75 31.70
17:15   SBnd 0 3 31 37 7 0 0 0 0 0 0 0 0 0 0 78 30.58
Not Used 0 0 0 1 0 0 0 0 0 0 0 0 0 0 0 1 32.50
All Channels 0 3 31 38 7 0 0 0 0 0 0 0 0 0 0 79 30.60
17:30   SBnd 0 3 19 29 7 3 0 0 0 0 0 0 0 0 0 61 31.52
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 3 19 29 7 3 0 0 0 0 0 0 0 0 0 61 31.52
17:45   SBnd 0 4 35 24 8 2 0 0 0 0 0 0 0 0 0 73 30.38
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 4 35 24 8 2 0 0 0 0 0 0 0 0 0 73 30.38
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18:00   SBnd 0 1 31 35 11 0 0 0 0 0 0 0 0 0 0 78 31.09
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 31 35 11 0 0 0 0 0 0 0 0 0 0 78 31.09
18:15   SBnd 0 1 18 32 6 0 0 0 0 0 0 0 0 0 0 57 31.27
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 18 32 6 0 0 0 0 0 0 0 0 0 0 57 31.27
18:30   SBnd 0 3 31 22 8 0 0 0 0 0 0 0 0 0 0 64 30.23
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 3 31 22 8 0 0 0 0 0 0 0 0 0 0 64 30.23
18:45   SBnd 0 0 32 30 6 1 0 0 0 0 0 0 0 0 0 69 30.76
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 32 30 6 1 0 0 0 0 0 0 0 0 0 69 30.76
19:00   SBnd 0 1 20 25 13 2 0 0 0 0 0 0 0 0 0 61 32.09
Not Used 0 0 0 1 0 1 0 0 0 0 0 0 0 0 0 2 37.50
All Channels 0 1 20 26 13 3 0 0 0 0 0 0 0 0 0 63 32.26
19:15   SBnd 0 5 28 14 7 3 0 0 0 0 0 0 0 0 0 57 30.31
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 5 28 14 7 3 0 0 0 0 0 0 0 0 0 57 30.31
19:30   SBnd 0 2 7 19 4 1 0 0 0 0 0 0 0 0 0 33 31.74
Not Used 0 0 0 1 0 0 0 0 0 0 0 0 0 0 0 1 32.50
All Channels 0 2 7 20 4 1 0 0 0 0 0 0 0 0 0 34 31.76
19:45   SBnd 0 2 12 17 4 0 0 0 0 0 0 0 0 0 0 35 30.79
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 2 12 17 4 0 0 0 0 0 0 0 0 0 0 35 30.79
20:00   SBnd 0 0 10 20 4 1 0 0 0 0 0 0 0 0 0 35 31.93
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 10 20 4 1 0 0 0 0 0 0 0 0 0 35 31.93
20:15   SBnd 0 4 15 7 8 0 0 0 0 0 0 0 0 0 0 34 30.29
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 4 15 7 8 0 0 0 0 0 0 0 0 0 0 34 30.29
20:30   SBnd 0 0 9 11 3 0 0 0 0 0 0 0 0 0 0 23 31.20
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 9 11 3 0 0 0 0 0 0 0 0 0 0 23 31.20
20:45   SBnd 1 1 8 10 1 0 0 0 0 0 0 0 0 0 0 21 29.29
Not Used 0 0 0 1 0 0 0 0 0 0 0 0 0 0 0 1 32.50
All Channels 1 1 8 11 1 0 0 0 0 0 0 0 0 0 0 22 29.43
21:00   SBnd 0 0 3 8 1 0 0 0 0 0 0 0 0 0 0 12 31.67
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 8 1 0 0 0 0 0 0 0 0 0 0 12 31.67
21:15   SBnd 0 2 3 15 3 0 0 0 0 0 0 0 0 0 0 23 31.63
Not Used 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 1 37.50
All Channels 0 2 3 15 4 0 0 0 0 0 0 0 0 0 0 24 31.88
21:30   SBnd 0 1 6 4 3 0 0 0 0 0 0 0 0 0 0 14 30.71
Not Used 0 0 0 1 0 0 0 0 0 0 0 0 0 0 0 1 32.50
All Channels 0 1 6 5 3 0 0 0 0 0 0 0 0 0 0 15 30.83
21:45   SBnd 0 1 7 10 1 1 0 0 0 0 0 0 0 0 0 20 31.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 7 10 1 1 0 0 0 0 0 0 0 0 0 20 31.00
22:00   SBnd 0 1 9 1 5 0 0 0 0 0 0 0 0 0 0 16 30.63
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 9 1 5 0 0 0 0 0 0 0 0 0 0 16 30.63
22:15   SBnd 0 0 5 4 2 1 0 0 0 0 0 0 0 0 0 12 32.08
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 5 4 2 1 0 0 0 0 0 0 0 0 0 12 32.08
22:30   SBnd 0 0 6 4 5 1 0 0 0 0 0 0 0 0 0 16 32.81
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 6 4 5 1 0 0 0 0 0 0 0 0 0 16 32.81
22:45   SBnd 0 0 3 6 0 1 0 0 0 0 0 0 0 0 0 10 32.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 6 0 1 0 0 0 0 0 0 0 0 0 10 32.00
23:00   SBnd 0 1 4 4 2 1 1 0 0 0 0 0 0 0 0 13 32.88
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 4 4 2 1 1 0 0 0 0 0 0 0 0 13 32.88
23:15   SBnd 0 2 3 1 3 0 0 0 0 0 0 0 0 0 0 9 30.28
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 2 3 1 3 0 0 0 0 0 0 0 0 0 0 9 30.28
23:30   SBnd 0 0 1 3 0 1 0 1 0 0 0 0 0 0 0 6 36.67
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 3 0 1 0 1 0 0 0 0 0 0 0 6 36.67
23:45   SBnd 0 1 1 1 2 0 0 0 0 0 0 0 0 0 0 5 31.50
Not Used 0 0 0 0 0 1 0 0 0 0 0 0 0 0 0 1 42.50
All Channels 0 1 1 1 2 1 0 0 0 0 0 0 0 0 0 6 33.33

Total 9 201 1256 1650 710 133 20 2 1 0 0 0 0 0 0 3982
Percentages 0.23% 5.05% 31.54% 41.44% 17.83% 3.34% 0.50% 0.05% 0.03% 0.00% 0.00% 0.00% 0.00% 0.00% 0.00% 100.00%
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Traffic Data Collection, Inc. Station Name:  
7610 Ball Mill Road, NE Atlanta, GA 30350 Site ID:000000009514  
Atlanta - Hilton Head Station Num:00000000002B  

Description: Southbound Chamblee Dunwoody Rd between Redfield Rd and Dunwoody Rd  
City: Dunwoody, GA 
County: Dekalb 
Start Date/Time:11-19-2009 00:00
End Date/Time:11-19-2009 23:59

20 MPH 25 MPH 30 MPH 35 MPH 40 MPH 45 MPH 50 MPH 55 MPH 60 MPH 65 MPH 70 MPH 75 MPH 80 MPH 85 MPH > 85 MPH All Speeds Mean Speed
00:00   NBnd 0 0 0 3 2 2 0 0 0 0 0 0 0 0 0 7 36.79
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 3 2 2 0 0 0 0 0 0 0 0 0 7 36.79
00:15   NBnd 0 0 0 3 2 1 1 0 0 0 0 0 0 0 0 7 37.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 3 2 1 1 0 0 0 0 0 0 0 0 7 37.50
00:30   NBnd 0 0 0 0 2 2 1 0 0 0 0 0 0 0 0 5 41.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 2 2 1 0 0 0 0 0 0 0 0 5 41.50
00:45   NBnd 0 0 0 1 2 1 1 0 0 0 0 0 0 0 0 5 39.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 1 2 1 1 0 0 0 0 0 0 0 0 5 39.50
01:00   NBnd 0 0 0 0 0 0 1 0 1 0 0 0 0 0 0 2 52.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 0 0 1 0 1 0 0 0 0 0 0 2 52.50
01:15   NBnd 0 0 0 1 0 0 2 0 0 0 0 0 0 0 0 3 42.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 1 0 0 2 0 0 0 0 0 0 0 0 3 42.50
01:30   NBnd 0 0 0 0 2 0 1 0 0 0 0 0 0 0 0 3 40.83
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 2 0 1 0 0 0 0 0 0 0 0 3 40.83
01:45   NBnd 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
02:00   NBnd 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
02:15   NBnd 0 0 0 1 0 2 0 0 0 0 0 0 0 0 0 3 39.17
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 1 0 2 0 0 0 0 0 0 0 0 0 3 39.17
02:30   NBnd 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
02:45   NBnd 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 1 37.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 1 37.50
03:00   NBnd 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
03:15   NBnd 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
03:30   NBnd 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
03:45   NBnd 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
04:00   NBnd 0 0 0 1 0 0 0 0 0 0 0 0 0 0 0 1 32.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 1 0 0 0 0 0 0 0 0 0 0 0 1 32.50
04:15   NBnd 0 0 0 1 0 1 0 0 0 0 0 0 0 0 0 2 37.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 1 0 1 0 0 0 0 0 0 0 0 0 2 37.50
04:30   NBnd 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
04:45   NBnd 0 0 1 1 0 0 0 0 0 0 0 0 0 0 0 2 30.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 1 0 0 0 0 0 0 0 0 0 0 0 2 30.00
05:00   NBnd 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 1 37.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 0 1 0 0 0 0 0 0 0 0 0 0 1 37.50
05:15   NBnd 0 0 0 2 0 0 0 0 0 0 0 0 0 0 0 2 32.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 2 0 0 0 0 0 0 0 0 0 0 0 2 32.50
05:30   NBnd 0 0 1 1 1 0 0 0 1 0 0 0 0 0 0 4 38.75
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 1 1 0 0 0 1 0 0 0 0 0 0 4 38.75
05:45   NBnd 0 0 0 2 0 2 1 0 0 0 0 0 0 0 0 5 39.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 2 0 2 1 0 0 0 0 0 0 0 0 5 39.50
06:00   NBnd 0 0 2 3 0 2 1 0 0 0 0 0 0 0 0 8 35.63
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 2 3 0 2 1 0 0 0 0 0 0 0 0 8 35.63
06:15   NBnd 0 0 2 3 8 0 0 0 0 0 0 0 0 0 0 13 34.81
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 2 3 8 0 0 0 0 0 0 0 0 0 0 13 34.81
06:30   NBnd 0 0 0 3 5 0 0 0 0 0 0 0 0 0 0 8 35.63
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 3 5 0 0 0 0 0 0 0 0 0 0 8 35.63
06:45   NBnd 0 0 8 11 10 2 0 0 0 0 0 0 0 0 0 31 33.47
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 8 11 10 2 0 0 0 0 0 0 0 0 0 31 33.47
07:00   NBnd 0 2 8 11 15 0 0 0 0 0 0 0 0 0 0 36 32.92
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 2 8 11 15 0 0 0 0 0 0 0 0 0 0 36 32.92
07:15   NBnd 0 0 17 16 1 3 0 0 0 0 0 0 0 0 0 37 31.15
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 17 16 1 3 0 0 0 0 0 0 0 0 0 37 31.15
07:30   NBnd 0 0 13 28 10 3 1 0 0 0 0 0 0 0 0 55 33.05
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 13 28 10 3 1 0 0 0 0 0 0 0 0 55 33.05
07:45   NBnd 0 2 12 31 8 2 1 0 0 0 0 0 0 0 0 56 32.41
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 2 12 31 8 2 1 0 0 0 0 0 0 0 0 56 32.41
08:00   NBnd 1 0 13 29 17 4 0 0 0 0 0 0 0 0 0 64 33.09
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 1 0 13 29 17 4 0 0 0 0 0 0 0 0 0 64 33.09
08:15   NBnd 0 0 6 24 15 4 1 0 0 0 0 0 0 0 0 50 34.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 6 24 15 4 1 0 0 0 0 0 0 0 0 50 34.50
08:30   NBnd 0 0 4 18 13 1 0 1 0 0 0 0 0 0 0 37 34.53



114
115
116
117
118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155
156
157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194
195
196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226

A B C D E F G H I J K L M N O P Q R
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 4 18 13 1 0 1 0 0 0 0 0 0 0 37 34.53
08:45   NBnd 0 0 3 11 15 5 3 0 0 0 0 0 0 0 0 37 36.69
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 11 15 5 3 0 0 0 0 0 0 0 0 37 36.69
09:00   NBnd 0 1 4 22 29 5 0 0 0 0 0 0 0 0 0 61 35.20
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 4 22 29 5 0 0 0 0 0 0 0 0 0 61 35.20
09:15   NBnd 0 0 2 14 21 4 1 1 0 0 0 0 0 0 0 43 36.45
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 2 14 21 4 1 1 0 0 0 0 0 0 0 43 36.45
09:30   NBnd 0 0 3 11 19 12 0 1 0 0 0 0 0 0 0 46 37.28
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 11 19 12 0 1 0 0 0 0 0 0 0 46 37.28
09:45   NBnd 0 0 1 20 13 14 0 0 0 0 0 0 0 0 0 48 36.67
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 20 13 14 0 0 0 0 0 0 0 0 0 48 36.67
10:00   NBnd 0 0 3 15 12 15 1 0 0 0 0 0 0 0 0 46 37.07
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 15 12 15 1 0 0 0 0 0 0 0 0 46 37.07
10:15   NBnd 0 0 0 9 18 6 1 0 0 0 0 0 0 0 0 34 37.35
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 9 18 6 1 0 0 0 0 0 0 0 0 34 37.35
10:30   NBnd 0 0 2 12 20 11 2 0 0 0 0 0 0 0 0 47 37.39
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 2 12 20 11 2 0 0 0 0 0 0 0 0 47 37.39
10:45   NBnd 0 0 5 12 20 11 3 0 0 0 0 0 0 0 0 51 37.01
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 5 12 20 11 3 0 0 0 0 0 0 0 0 51 37.01
11:00   NBnd 0 0 5 20 16 7 0 0 0 0 0 0 0 0 0 48 35.10
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 5 20 16 7 0 0 0 0 0 0 0 0 0 48 35.10
11:15   NBnd 0 0 3 13 23 10 0 0 0 0 0 0 0 0 0 49 36.58
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 13 23 10 0 0 0 0 0 0 0 0 0 49 36.58
11:30   NBnd 0 0 3 13 19 7 1 0 0 0 0 0 0 0 0 43 36.34
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 13 19 7 1 0 0 0 0 0 0 0 0 43 36.34
11:45   NBnd 0 1 2 5 17 6 1 0 0 0 0 0 0 0 0 32 36.88
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 2 5 17 6 1 0 0 0 0 0 0 0 0 32 36.88
12:00   NBnd 0 0 3 16 20 14 1 0 0 0 0 0 0 0 0 54 36.94
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 16 20 14 1 0 0 0 0 0 0 0 0 54 36.94
12:15   NBnd 0 0 3 20 24 13 1 0 0 0 0 0 0 0 0 61 36.60
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 20 24 13 1 0 0 0 0 0 0 0 0 61 36.60
12:30   NBnd 0 0 3 13 27 8 3 0 0 0 0 0 0 0 0 54 37.04
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 13 27 8 3 0 0 0 0 0 0 0 0 54 37.04
12:45   NBnd 0 1 0 10 30 5 0 0 0 0 0 0 0 0 0 46 36.63
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 0 10 30 5 0 0 0 0 0 0 0 0 0 46 36.63
13:00   NBnd 0 1 10 11 27 7 2 0 0 0 0 0 0 0 0 58 35.52
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 10 11 27 7 2 0 0 0 0 0 0 0 0 58 35.52
13:15   NBnd 0 0 2 17 25 10 2 0 0 0 0 0 0 0 0 56 36.88
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 2 17 25 10 2 0 0 0 0 0 0 0 0 56 36.88
13:30   NBnd 0 0 0 12 30 9 3 0 0 0 0 0 0 0 0 54 37.78
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 12 30 9 3 0 0 0 0 0 0 0 0 54 37.78
13:45   NBnd 0 0 3 15 31 9 2 0 0 0 0 0 0 0 0 60 36.83
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 15 31 9 2 0 0 0 0 0 0 0 0 60 36.83
14:00   NBnd 0 1 1 22 21 6 1 0 0 0 0 0 0 0 0 52 35.67
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 1 22 21 6 1 0 0 0 0 0 0 0 0 52 35.67
14:15   NBnd 0 0 11 19 25 6 2 0 0 0 0 0 0 0 0 63 35.04
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 11 19 25 6 2 0 0 0 0 0 0 0 0 63 35.04
14:30   NBnd 0 1 13 45 20 3 2 0 0 0 0 0 0 0 0 84 33.51
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 13 45 20 3 2 0 0 0 0 0 0 0 0 84 33.51
14:45   NBnd 0 0 10 63 23 2 0 0 0 0 0 0 0 0 0 98 33.37
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 10 63 23 2 0 0 0 0 0 0 0 0 0 98 33.37
15:00   NBnd 0 0 4 18 22 8 0 0 0 0 0 0 0 0 0 52 35.77
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 4 18 22 8 0 0 0 0 0 0 0 0 0 52 35.77
15:15   NBnd 0 0 17 19 23 3 1 1 0 0 0 0 0 0 0 64 33.98
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 17 19 23 3 1 1 0 0 0 0 0 0 0 64 33.98
15:30   NBnd 0 0 8 24 26 9 0 0 0 0 0 0 0 0 0 67 35.19
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 8 24 26 9 0 0 0 0 0 0 0 0 0 67 35.19
15:45   NBnd 0 0 4 15 30 14 0 0 0 0 0 0 0 0 0 63 36.79
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 4 15 30 14 0 0 0 0 0 0 0 0 0 63 36.79
16:00   NBnd 0 0 5 15 40 27 1 0 0 0 0 0 0 0 0 88 37.73
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 5 15 40 27 1 0 0 0 0 0 0 0 0 88 37.73
16:15   NBnd 0 0 4 24 39 14 3 0 0 0 0 0 0 0 0 84 36.79
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 4 24 39 14 3 0 0 0 0 0 0 0 0 84 36.79
16:30   NBnd 0 0 7 35 41 9 1 0 0 0 0 0 0 0 0 93 35.46
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 7 35 41 9 1 0 0 0 0 0 0 0 0 93 35.46
16:45   NBnd 3 1 5 34 35 21 0 0 0 0 0 0 0 0 0 99 35.35
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 3 1 5 34 35 21 0 0 0 0 0 0 0 0 0 99 35.35
17:00   NBnd 1 2 6 47 49 13 2 1 0 0 0 0 0 0 0 121 35.41
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 1 2 6 47 49 13 2 1 0 0 0 0 0 0 0 121 35.41
17:15   NBnd 0 0 5 49 67 21 1 0 0 0 0 0 0 0 0 143 36.24
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 5 49 67 21 1 0 0 0 0 0 0 0 0 143 36.24
17:30   NBnd 0 0 6 55 60 10 1 0 0 0 0 0 0 0 0 132 35.42
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 6 55 60 10 1 0 0 0 0 0 0 0 0 132 35.42
17:45   NBnd 0 1 19 44 35 6 1 0 0 0 0 0 0 0 0 106 33.87
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 19 44 35 6 1 0 0 0 0 0 0 0 0 106 33.87
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18:00   NBnd 0 0 15 70 28 5 0 0 0 0 0 0 0 0 0 118 33.47
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 15 70 28 5 0 0 0 0 0 0 0 0 0 118 33.47
18:15   NBnd 0 0 2 29 45 7 1 0 0 0 0 0 0 0 0 84 36.07
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 2 29 45 7 1 0 0 0 0 0 0 0 0 84 36.07
18:30   NBnd 0 1 14 33 23 12 1 0 0 0 0 0 0 0 0 84 34.52
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 14 33 23 12 1 0 0 0 0 0 0 0 0 84 34.52
18:45   NBnd 0 1 6 30 38 14 1 0 0 0 0 0 0 0 0 90 35.89
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 6 30 38 14 1 0 0 0 0 0 0 0 0 90 35.89
19:00   NBnd 0 0 3 17 20 5 0 0 0 0 0 0 0 0 0 45 35.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 17 20 5 0 0 0 0 0 0 0 0 0 45 35.50
19:15   NBnd 0 0 2 27 27 10 0 0 0 0 0 0 0 0 0 66 35.91
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 2 27 27 10 0 0 0 0 0 0 0 0 0 66 35.91
19:30   NBnd 0 0 6 23 21 7 0 0 0 0 0 0 0 0 0 57 35.04
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 6 23 21 7 0 0 0 0 0 0 0 0 0 57 35.04
19:45   NBnd 0 0 2 16 21 5 2 0 0 0 0 0 0 0 0 46 36.30
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 2 16 21 5 2 0 0 0 0 0 0 0 0 46 36.30
20:00   NBnd 0 1 1 7 15 9 1 0 0 0 0 0 0 0 0 34 37.35
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 1 7 15 9 1 0 0 0 0 0 0 0 0 34 37.35
20:15   NBnd 0 1 9 7 12 5 1 0 0 0 0 0 0 0 0 35 34.50
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 1 9 7 12 5 1 0 0 0 0 0 0 0 0 35 34.50
20:30   NBnd 0 0 0 15 20 5 1 1 0 0 0 0 0 0 0 42 36.90
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 15 20 5 1 1 0 0 0 0 0 0 0 42 36.90
20:45   NBnd 0 0 6 11 20 7 0 0 0 0 0 0 0 0 0 44 35.68
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 6 11 20 7 0 0 0 0 0 0 0 0 0 44 35.68
21:00   NBnd 0 0 1 9 21 9 0 0 0 0 0 0 0 0 0 40 37.25
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 9 21 9 0 0 0 0 0 0 0 0 0 40 37.25
21:15   NBnd 0 0 5 15 13 2 0 0 0 0 0 0 0 0 0 35 34.21
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 5 15 13 2 0 0 0 0 0 0 0 0 0 35 34.21
21:30   NBnd 0 0 1 13 19 5 0 0 0 0 0 0 0 0 0 38 36.18
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 13 19 5 0 0 0 0 0 0 0 0 0 38 36.18
21:45   NBnd 2 0 3 8 20 4 0 0 0 0 0 0 0 0 0 37 34.66
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 2 0 3 8 20 4 0 0 0 0 0 0 0 0 0 37 34.66
22:00   NBnd 0 0 2 11 8 3 0 0 0 0 0 0 0 0 0 24 35.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 2 11 8 3 0 0 0 0 0 0 0 0 0 24 35.00
22:15   NBnd 0 0 3 7 7 3 0 0 0 0 0 0 0 0 0 20 35.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 3 7 7 3 0 0 0 0 0 0 0 0 0 20 35.00
22:30   NBnd 0 0 1 2 6 5 0 0 0 0 0 0 0 0 0 14 37.86
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 1 2 6 5 0 0 0 0 0 0 0 0 0 14 37.86
22:45   NBnd 0 0 2 3 6 1 2 0 0 0 0 0 0 0 0 14 36.79
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 2 3 6 1 2 0 0 0 0 0 0 0 0 14 36.79
23:00   NBnd 0 0 2 2 12 4 0 0 0 0 0 0 0 0 0 20 37.00
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 2 2 12 4 0 0 0 0 0 0 0 0 0 20 37.00
23:15   NBnd 0 0 0 1 13 4 2 1 0 0 0 0 0 0 0 21 39.88
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 1 13 4 2 1 0 0 0 0 0 0 0 21 39.88
23:30   NBnd 0 0 0 1 4 6 1 0 0 0 0 0 0 0 0 12 40.42
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 1 4 6 1 0 0 0 0 0 0 0 0 12 40.42
23:45   NBnd 0 0 0 3 4 3 1 0 0 0 0 0 0 0 0 11 38.41
Not Used 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0.00
All Channels 0 0 0 3 4 3 1 0 0 0 0 0 0 0 0 11 38.41

Total 7 18 358 1373 1550 532 69 7 2 0 0 0 0 0 0 3916
Percentages 0.18% 0.46% 9.14% 35.06% 39.58% 13.59% 1.76% 0.18% 0.05% 0.00% 0.00% 0.00% 0.00% 0.00% 0.00% 100.00%
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Traffic Data Collection, Inc.
Atlanta - Hilton Head

www.trafficdatacollection.com
File Name : 09513-05
Site Code : 00951305
Start Date : 11/19/2009
Page No : 1

Counter: 1328
Counted By: Video
Weather: Mild
Other: COSS (WO 09 1204 026)

Groups Printed- Cars - Trucks & Buses
Spalding Dr
Northbound

Spalding Dr
Southbound

Auden Trail
Eastbound

Dunwoody Rd
Westbound

Start Time Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Int. Total
07:00 AM 0 35 21 0 56 0 70 0 0 70 0 0 4 0 4 27 0 0 0 27 157
07:15 AM 4 63 16 0 83 0 129 1 0 130 0 0 8 3 11 19 0 0 1 20 244
07:30 AM 1 106 34 0 141 0 144 0 0 144 0 1 2 0 3 34 0 0 0 34 322
07:45 AM 3 72 47 0 122 1 99 0 0 100 0 1 1 1 3 20 0 0 0 20 245

Total 8 276 118 0 402 1 442 1 0 444 0 2 15 4 21 100 0 0 1 101 968

08:00 AM 0 57 34 0 91 0 120 0 0 120 1 0 5 0 6 36 0 0 0 36 253
08:15 AM 1 46 33 1 81 1 124 0 0 125 0 1 2 0 3 32 0 1 0 33 242
08:30 AM 2 41 34 0 77 0 74 0 0 74 1 0 6 0 7 19 0 0 0 19 177
08:45 AM 2 49 34 0 85 0 85 1 0 86 0 1 2 1 4 20 0 2 2 24 199

Total 5 193 135 1 334 1 403 1 0 405 2 2 15 1 20 107 0 3 2 112 871

Break

04:00 PM 0 104 51 0 155 2 54 1 0 57 1 0 2 1 4 30 1 1 0 32 248
04:15 PM 6 78 37 0 121 0 56 0 0 56 0 1 2 0 3 28 1 0 0 29 209
04:30 PM 3 90 34 0 127 0 51 1 2 54 0 1 0 1 2 39 0 2 0 41 224
04:45 PM 1 102 45 0 148 2 55 0 0 57 0 2 4 0 6 34 1 0 0 35 246

Total 10 374 167 0 551 4 216 2 2 224 1 4 8 2 15 131 3 3 0 137 927

05:00 PM 2 104 38 1 145 0 48 0 0 48 0 0 2 1 3 39 1 0 1 41 237
05:15 PM 3 134 38 0 175 1 63 0 1 65 0 0 1 0 1 40 6 1 1 48 289
05:30 PM 1 122 29 0 152 0 67 1 0 68 0 0 2 0 2 53 2 1 0 56 278
05:45 PM 2 102 41 0 145 1 55 2 0 58 0 0 0 1 1 38 0 1 0 39 243

Total 8 462 146 1 617 2 233 3 1 239 0 0 5 2 7 170 9 3 2 184 1047

Grand Total 31 1305 566 2 1904 8 1294 7 3 1312 3 8 43 9 63 508 12 9 5 534 3813
Apprch % 1.6 68.5 29.7 0.1  0.6 98.6 0.5 0.2  4.8 12.7 68.3 14.3  95.1 2.2 1.7 0.9   

Total % 0.8 34.2 14.8 0.1 49.9 0.2 33.9 0.2 0.1 34.4 0.1 0.2 1.1 0.2 1.7 13.3 0.3 0.2 0.1 14
Cars 31 1271 556 2 1860 8 1257 7 3 1275 3 8 43 9 63 502 12 9 5 528 3726

% Cars 100 97.4 98.2 100 97.7 100 97.1 100 100 97.2 100 100 100 100 100 98.8 100 100 100 98.9 97.7
Trucks & Buses 0 34 10 0 44 0 37 0 0 37 0 0 0 0 0 6 0 0 0 6 87
% Trucks & Buses 0 2.6 1.8 0 2.3 0 2.9 0 0 2.8 0 0 0 0 0 1.2 0 0 0 1.1 2.3

Note:  Pedestrian data shown for each approach is crossing the approach from either direction combined.
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Spalding Dr
Northbound

Spalding Dr
Southbound

Auden Trail
Eastbound

Dunwoody Rd
Westbound

Start Time Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Int. Total
Peak Hour Analysis From 07:00 AM to 11:45 AM - Peak 1 of 1
Peak Hour for Entire Intersection Begins at 07:15 AM

07:15 AM 4 63 16 0 83 0 129 1 0 130 0 0 8 3 11 19 0 0 1 20 244
07:30 AM 1 106 34 0 141 0 144 0 0 144 0 1 2 0 3 34 0 0 0 34 322
07:45 AM 3 72 47 0 122 1 99 0 0 100 0 1 1 1 3 20 0 0 0 20 245
08:00 AM 0 57 34 0 91 0 120 0 0 120 1 0 5 0 6 36 0 0 0 36 253

Total Volume 8 298 131 0 437 1 492 1 0 494 1 2 16 4 23 109 0 0 1 110 1064
% App. Total 1.8 68.2 30 0  0.2 99.6 0.2 0  4.3 8.7 69.6 17.4  99.1 0 0 0.9   

PHF .500 .703 .697 .000 .775 .250 .854 .250 .000 .858 .250 .500 .500 .333 .523 .757 .000 .000 .250 .764 .826
Cars 8 284 128 0 420 1 479 1 0 481 1 2 16 4 23 107 0 0 1 108 1032

% Cars 100 95.3 97.7 0 96.1 100 97.4 100 0 97.4 100 100 100 100 100 98.2 0 0 100 98.2 97.0
Trucks & Buses
% Trucks & Buses 0 4.7 2.3 0 3.9 0 2.6 0 0 2.6 0 0 0 0 0 1.8 0 0 0 1.8 3.0
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Counter: 1328
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Spalding Dr
Northbound

Spalding Dr
Southbound

Auden Trail
Eastbound

Dunwoody Rd
Westbound

Start Time Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Left Thru Right Peds App. Total Int. Total
Peak Hour Analysis From 12:00 PM to 05:45 PM - Peak 1 of 1
Peak Hour for Entire Intersection Begins at 04:45 PM

04:45 PM 1 102 45 0 148 2 55 0 0 57 0 2 4 0 6 34 1 0 0 35 246
05:00 PM 2 104 38 1 145 0 48 0 0 48 0 0 2 1 3 39 1 0 1 41 237
05:15 PM 3 134 38 0 175 1 63 0 1 65 0 0 1 0 1 40 6 1 1 48 289
05:30 PM 1 122 29 0 152 0 67 1 0 68 0 0 2 0 2 53 2 1 0 56 278

Total Volume 7 462 150 1 620 3 233 1 1 238 0 2 9 1 12 166 10 2 2 180 1050
% App. Total 1.1 74.5 24.2 0.2  1.3 97.9 0.4 0.4  0 16.7 75 8.3  92.2 5.6 1.1 1.1   

PHF .583 .862 .833 .250 .886 .375 .869 .250 .250 .875 .000 .250 .563 .250 .500 .783 .417 .500 .500 .804 .908
Cars 7 456 149 1 613 3 230 1 1 235 0 2 9 1 12 165 10 2 2 179 1039

% Cars 100 98.7 99.3 100 98.9 100 98.7 100 100 98.7 0 100 100 100 100 99.4 100 100 100 99.4 99.0
Trucks & Buses
% Trucks & Buses 0 1.3 0.7 0 1.1 0 1.3 0 0 1.3 0 0 0 0 0 0.6 0 0 0 0.6 1.0
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